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SECTION 1. INTRODUCTION

1.1

1.2

1.3

OVERVIEW OR PURPOSE

Fulton County, Georgia (“COUNTY?”) is requesting a technical and cost proposal
for Engineering CONSULTANT Services.

Through the issuance of this Request For Proposal (“RFP” and/or “Proposals”),
the COUNTY is soliciting Proposals from qualified Proposers for the following
projects:

T227- BUTNER ROAD OVER CAMP CREEK BRIDGE REPLACEMENT

Proposals provided in response to this RFP that comply with the submittal
requirements set forth in Section 4.0, including all forms and certifications, will be
evaluated in accordance with the criteria and procedures described in Section
5.0. Based on the results of the evaluation, the COUNTY will award the work

to the most advantageous Proposer based on the cost and the evaluation factors
set forth in the RFP.

DESCRIPTION OF THE PROJECT

T227- Butner Road over Camp Creek Bridge Replacement

This Project is located in South Fulton County on Butner Road over Camp Creek
which is near the intersection of Camp Creek Parkway and Butner Road (see
Section IX, Exhibit M, entitled Project Location Map). This improvement consists
of replacing the existing bridge with a new wider structure including more lanes to
accommodate the nearby intersection improvements at Camp Creek Parkway. A
“no rise flood condition is required. No significant grade changes to the bridge or
approach are anticipated; however, this shall be determined by the consultant.
The proposed typical section which will be determined during the conceptual
phase will have provisions for bike lanes and sidewalks as applicable.

Horizontal alignments are to be investigated for impacts to property, wetlands
and construction costs. Other locations including driveways shall be investigated
for sight distance restrictions. Utility coordination is required.

The project as more described in Section IX is funded by the County. The
project will follow the latest Georgia Department of Transportation standards and
specifications and Fulton County guidelines. Its project designation number
under the Capital Improvements Program is T227.

PURCHASING THE RFP

This document and supporting documents can be downloaded at the Fulton
County Website, http://www.fultoncountyga.gov under “Bid Opportunities.”
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

PRE-PROPOSAL CONFERENCE

The COUNTY will hold a Pre-Proposal Conference, on Thursday, March 1,
2007 at 10:00 A.M., in the Bid Conference Room of the Purchasing Department,
Fulton County Public Safety Building, Suite 1168, 130 Peachtree Street, S.W.,
Atlanta, Georgia 30303. Attendance at the Pre-Proposal Conference is voluntary
for responding to this RFP; however Proposers are encouraged to attend. The
purpose of the Pre-Proposal Conference is to provide information regarding the
project and to address any questions and concerns regarding the services
sought by the COUNTY through this RFP.

PROPOSAL DUE DATE

All proposals are due in the Purchasing Department of Fulton County located in
the Public Safety Building, Suite 1168, 130 Peachtree St, S.W., Atlanta Georgia
30303 on or before Monday, March 26, 2007 at 11:00 A.M., legal prevailing
time. All submitted proposals will be time and date stamped according to the
clock at the front desk of the Fulton County Purchasing Department. Any
proposals received after this appointed schedule will be considered late and
subject to be returned unopened to the Proposer. The proposal due date can be
changed only by addendum.

DELIVERY REQUIREMENTS

Any proposal received after the above stipulated due date and time will not be
considered and will be rejected and returned. It shall be the sole responsibility of
the Proposer to have his/her proposal delivered to the Fulton County Department
of Purchasing and Contract Compliance for receipt on or before the above
stipulated due date and time. If a proposal is sent by U.S. Mail, the proposer
shall be responsible for its timely delivery to the Department of Purchasing.

1.7 CONTACT PERSON AND INQUIRIES

Any questions or suggestions regarding this RFP should be submitted in writing to the
Purchasing Department contact person, Donna Jenkins, Assistant Purchasing
Agent, Fulton County Department of Purchasing and Contract Compliance, 130
Peachtree Street, S. W., Suite 1168, Atlanta, Georgia 30303, Phone No. 404-730-
4213 or Fax No. 404-335-5807. Any response made by the COUNTY will be provided
in writing to all Proposers by addendum. No verbal responses shall be authoritative.
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

SECTION Il. INSTRUCTIONS TO PROPOSERS

PROCUREMENT PROCESS

The procurement will be on a formally advertised basis. All technical requirements,
unless otherwise specified, must be met, or be capable of being met by the Proposer
or their proposal will be disqualified as being non-responsive.

CONTRACT DEFINITIONS

In addition to any other terms that may be defined in this solicitation, the following
terms have the following meaning:

Addendum — Revision to the RFP documents issued by the COUNTY prior to the
receipt of proposals.

Agreement — refers to the executed contract between the COUNTY and Contracting
Entity.

Calendar Day — all days on the calendar to include Saturdays, Sundays, and Holidays
COUNTY - Fulton County Government and its authorized representatives.

Contact Person — Purchasing staff designated by the Fulton County Department of
Purchasing to submit any questions and suggestions to.

Offeror — the entity of individual submitting a proposal in response to this RFP.

Owner — Fulton County Government

Proposal — the document submitted by the offeror in response to this RFP.

Proposer — the entity of individual submitting a proposal in response to this RFP.
Scope of Work — All the services specified, indicated, shown, or contemplated by the
Contract, and furnishing by the Contractor of all materials, equipment, labor, methods,
processes, construction and manufacturing materials and equipment, tools, plants,
supplies, power, water, transportation and other things necessary to complete such

services in accordance with the Contract.

Final Affidavit — Form to be submitted upon submittal of final invoice by Prime
Consultant.

NO CONTACT DURING PROCUREMENT PROCESS

It is the policy of Fulton County that the evaluation and award process for COUNTY
contracts shall be free from both actual and perceived impropriety, and that contacts
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Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

between potential vendors and COUNTY officials, elected officials and staff regarding
pending awards of COUNTY contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed, obtaining a
copy of or responding to this solicitation, shall initiate or continue any verbal or
written communication regarding this solicitation with any COUNTY officer,
elected official, employee, or designated COUNTY representative, between the
date of the issuance of this solicitation and the date of the COUNTY Manager’s
recommendation to the Board of Commissioners for award of the subject
contract, except as may otherwise be specifically authorized and permitted by
the terms and conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or entity
regarding this solicitation, if same are authorized and permitted by the terms
and conditions of this solicitation, shall be directed to the Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or
written communications with COUNTY officers, elected officials, employees, or
designated COUNTY representatives shall result in a written finding by the
Purchasing Agent that the submitted bid or proposal of the person, firm, or
entity in violation is “non-responsive”, and same shall not be considered for
award.

CLARIFICATION & ADDENDA

Proposers may submit requests for clarifications or interpretations regarding this RFP
and the Contract. Proposers must prepare such requests in writing for the COUNTY'S
consideration as set forth in this section of this RFP. While the COUNTY has not
placed an initial limitation on the number of requests which can be submitted,
Proposers are cautioned that if Proposers do not request meaningful clarifications or
interpretations in an organized manner (e.g., limited frequency of requests), the
COUNTY will set restrictions on the frequency and number of requests permitted. The
COUNTY will not respond to requests received after Monday, March 19, 2007, at
5:00 PM, local prevailing time. Proposers are advised that this section places no
obligation on the part of the COUNTY to respond to any or all requests for clarification
or interpretation, and that the COUNTY’S failure to respond to any such request will
not relieve the Proposer of any obligations or conditions required by this RFP.

Requests for clarification or interpretation regarding this RFP shall only be submitted in
writing (letter, fax or email) to:

Fulton County Department of Purchasing
Attn: Donna Jenkins, Assistant Purchasing Agent
Public Safety Building
130 Peachtree Street S.W. Suite 1168
Atlanta GA 30303
Email: donna.jenkins@fultoncountyga.gov
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

P: 404-730-4213 or F: 404-335-5807

RE: RFP # 07RFP54852K-DJ
ENGINEERING CONSULTANT SERVICES FOR:
T227-BUTNER ROAD OVER CAMP CREEK BRIDGE REPLACEMENT

All responses to written requests for clarification, interpretation, or additional
information will be distributed as addenda to this RFP to all persons registered with the
COUNTY to have received a copy of the RFP.

No oral interpretation, instruction, or information concerning this RFP given by any
employee or agent of the COUNTY shall be binding on the COUNTY. Proposers who
submit a Proposal in reliance on any such oral information risk having their response
to this RFP deemed non-responsive by the COUNTY. Only written responses issued
by addendum to this RFP should be considered by the Proposers.

During the period provided for the preparation of Proposals, the COUNTY may issue
addenda to this RFP. These addenda will be numbered consecutively and will be
distributed to those who have been issued a copy of this RFP. Additionally, the
addenda will be posted on the Fulton County website, www.fultoncountyga.gov.
These addenda will be issued by, or on behalf of, the COUNTY and will constitute a
part of this RFP. Each Proposer is required to acknowledge by submitting an executed
acknowledgment form included as Technical Proposal Form 2. This acknowledgment
shall include all addenda distributed prior to the Proposal Submission Date. All
responses to this RFP shall be prepared with full consideration of the addenda issued
prior to the Proposal Submission Date.

CONTRACT TERM

The consultant shall not begin any work under the term of this agreement until
authorized in writing by Fulton County and evidenced by a Notice to Proceed. This
AGREEMENT shall commence from the date of Notice to Proceed issuance and is
subject to and funded through Capital Improvements Funds. Notwithstanding the
foregoing, this AGREEMENT shall continue until Fulton County has received and
accepted all deliverables, but in no event shall this AGREEMENT extend beyond
December 31, 2009 unless the same is amended. Time is of the essence in this
AGREEMENT and the CONSULTANT shall perform its responsibilities for the
PROJECT in accordance with Exhibit J - Project Schedule attached hereto and
incorporated by reference herein. The CONSULTANT shall prepare a schedule
showing milestone completion dates within 210 calendar days. The calendar days
excludes plan reviews.

REQUIRED SUBMITTALS
See subsection 3.6 for the Required Submittal Checklist. This checklist will assist you

to ensure that all required submittals are submitted. Failure to submit all required
submittals may deem your proposal non-responsive.
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

PROPOSAL EVALUATION

All proposals will be evaluated using the criteria specified in Section 4 of this RFP.
Selection will include an analysis of proposals by a selection committee composed of
three/two members from the Fulton County Department of Public Works and one/two
Purchasing Staff who will review the proposal submittals in accordance with the
submittal requirements and the evaluation criteria set forth in Section 4 of this RFP. The
committee may request oral interviews and/or site visits.

DISQUALIFICATION OF PROPOSERS

The submission of more than one (1) proposal to the COUNTY as the primary Proposer
or member of a joint venture for the same work by and individual firm, partnership or
corporation under the same or different names may be considered as sufficient for
disqualification of a Proposer and the rejection of the proposal.

RESERVED RIGHTS

The COUNTY reserves the right to accept or reject any and/or all proposals, to waive
irregularities and technicalities, and to request resubmission. Any sole response that
is received may or may not be rejected by the COUNTY depending on available
competition and timely needs of the COUNTY. There is no obligation on the part of
the COUNTY to award the contract to the lowest proposer and the COUNTY reserves
the right to award the contract to the responsible proposers submitting responsive
proposals with resulting agreements most advantageous and in the best interest of the
COUNTY. The COUNTY shall be the sole judge of the proposals and the resulting
agreements that are in its best interest and its decision shall be final. Also, the
COUNTY reserves the right to make such investigation as it deems necessary to
determine the ability of any proposer to perform the work or service requested.
Information the COUNTY deems necessary to make this determination shall be
provided by the proposer. Such information may include, but shall not be limited to,
current financial statements by an independent CPA; verification of availability of
personnel; and past performance records.

APPLICABLE LAWS

All applicable laws and regulations of the State of Georgia and ordinances and
regulations of Fulton County shall apply. Protestors shall seek resolution of their
complaints in the manner provided in the Fulton County Code of Laws 82-324 which is
incorporated by reference herein.

MINIMUM PARTICIPATION REQUIREMENTS FOR PRIME CONTRACTORS

Pursuant to Fulton County Code 102-357, Prime Bidders on the project must perform
no less than 51% of the scope of work required under the project.
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

INSURANCE AND RISK MANAGEMENT PROVISIONS

Insurance and Risk Management provisions and Indemnification and Hold Harmless
provisions are outlined in Section 7 of this RFP.

ACCURACY OF RFP AND RELATED DOCUMENTS

The COUNTY assumes no responsibility that the specified technical and background
information presented in this RFP, or otherwise distributed or made available during
this procurement process, is complete or accurate. Without limiting the generality of
the foregoing, the COUNTY will not be bound by or be responsible for any explanation
or interpretation of the Proposal documents other than those given in writing as an
addendum to this RFP.

Should a recipient of this RFP find discrepancies in or omissions from this RFP and
related documents, the recipient of this RFP shall immediately notify the Purchasing
Contact Person identified in Subsection 1.7 in writing at the following address: Fulton
County Department of Purchasing and Contract Compliance, Public Safety Bldg, 130
Peachtree Street S.E., Suite 1168 Atlanta, GA 30303. A written addendum, if
necessary, then will be made available to each recipient of this RFP.

RESPONSIBILITY OF PROPOSER

Each Proposer is encouraged to conduct all necessary investigations and review all
available and relevant data and information, which are necessary in its judgment in
order to assume this responsibility prior to the submittal of its Proposal. Proposers are
reminded of Fulton County’s “No Contact During Procurement” policy and may only
contact the person designated by the RFP.

CONFIDENTIAL INFORMATION

If any Proposal contains technical, financial, or other confidential information that the
Proposer believes is exempt from disclosure, the Proposer must clearly label the
specific portions sought to be kept confidential and specify on what the exemption is
based. The COUNTY, at its sole discretion and subject to applicable law, will
determine whether such exemption applies. The COUNTY has sole discretion to make
such determination regarding the disclosure of information, and by responding to this
RFP, Proposers waive any challenge to the COUNTY’'S decisions in this regard.
Marking all or substantially all of a Proposal as confidential may result in the Proposer
being deemed non-responsive to this RFP.

Notwithstanding the foregoing, Proposers recognize and agree that the COUNTY, its
staff, and its CONSULTANTS will not be responsible or liable in any way for any
losses that the Proposer may suffer from the disclosure of information or materials to
third parties.
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Engineering Consultant Services For:
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216 COUNTY RIGHTS AND OBLIGATIONS
This RFP constitutes an invitation to submit Proposals to the COUNTY. Without
limitation or penalty, the COUNTY reserves and holds at its sole discretion, the
following rights and options:

This RFP does not obligate the COUNTY to select, procure or contract for any
services whatsoever.

The COUNTY reserves the right to change or alter the schedule for any events
associated with this procurement and, if required, notify the Proposers. A
Proposer, by submitting a Proposal, agrees to be bound by any modifications
made by the COUNTY.

All costs incurred by a Proposer in connection with responding to this RFP, the
evaluation, and selection process undertaken in connection with this
procurement, and any negotiations with the COUNTY will be borne by the
Proposer.

The COUNTY reserves the right to reject all Proposals and components thereof
to eliminate all Proposers responding to this RFP from further consideration for
this procurement, and to notify such Proposers of the COUNTY’'S
determination.

The COUNTY may cancel this RFP without the substitution of another RFP and
terminate this procurement at any time without any liability whatsoever.

The COUNTY reserves the right to waive any technicalities or irregularities in
the Proposals.

The COUNTY reserves the right to eliminate any Proposer who submits
incomplete or inadequate responses or is not responsive to the requirements of
this RFP.

The COUNTY may request Proposers to send representatives to the COUNTY
for interviews and presentations.

To the extent deemed appropriate by the COUNTY, the COUNTY may select
and enter into discussion and negotiations with the Proposer(s) submitting
Proposal(s), which are found to be reasonably susceptible for award.

The COUNTY reserves the right to discontinue negotiations with any selected
Proposer.

The COUNTY reserves the right, without prior notice, to supplement, amend, or
otherwise modify this RFP.
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Engineering Consultant Services For:
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e All Proposals (other than portions thereof subject to patent or copyright
protection) become the property of the COUNTY and will not be returned, and
the COUNTY reserves the right to utilize all such information contained in the
Proposals without further cost to the COUNTY.

e The COUNTY may add to or delete from the Project Scope of Work set forth in
this RFP.

e Any and all Proposals not received by the Proposal Submission Date shall be
rejected and returned unopened.

e Neither the COUNTY, its staff, its representatives, nor any of its
CONSULTANTS or attorneys will be liable for any claims or damages resulting
from the solicitation, collection, review, or evaluation of responses to this RFP.

e The COUNTY, including its representatives and CONSULTANTS, reserves the
right to visit and examine any of the facilities referenced in any Proposal and to
observe and investigate the operations of such facilities.

e The COUNTY reserves the right to conduct investigations of the Proposers and
their responses to this RFP and to request additional evidence to support the
information included in any such response.

By responding to this RFP, Proposers acknowledge and consent to the rights and
conditions set forth in this RFP.

COST OF PROPOSAL PREPARATION AND SELECTION PROCESS

Each Proposal, including preparation of all information required to be included in a
Proposal pursuant to this RFP, shall be prepared at the sole cost and expense
(including, but not limited to, engineering and legal costs) of the Proposer. In addition,
the Proposer shall be solely responsible for all costs (including engineering and legal
costs) incurred by such Proposer in connection with this selection process, including
any costs incurred by the Proposer in any subsequent negotiations entered into in
connection with developing the Proposal. There shall be no claims whatsoever against
the COUNTY, its staff, or its CONSULTANTS for reimbursement for the costs or
expenses (including, but not limited to, engineering and legal costs) incurred during
the preparation of the Proposal or other information required by this RFP or
procurement process or in connection with the selection process or any negotiations.

TERMINATION OF NEGOTIATIONS

The COUNTY at its sole discretion may, at any time, to the extent permitted by
Applicable Law, exclude a Proposer from further participation in any negotiation
process if the COUNTY determines that such Proposer is failing to progress in the
negotiations or if the terms of its Proposal are less advantageous than those of other
Proposers and such Proposer is deemed to be no longer susceptible of selection. The
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

COUNTY will give written notice of its decision to the Proposer, which shall be sent in
writing, signed by the COUNTY.

WAGE CLAUSE

Pursuant to 102-391, Each Contractor shall agree that in the performance of the
Contract he will comply with all lawful agreements, if any, which the Contractor had
made with any association, union, or other entity, with respect to wages, salaries, and
working conditions, so as not to cause inconvenience, picketing, or work stoppage.

ADDITIONAL OR SUPPLEMENTAL INFORMATION

After receipt of the submittals, the County will evaluate the responses, including the
references, financial statements, experience and other data relating to the Respondent’s
gualifications. If requested by the Fulton County Department of Purchasing and
Contract Compliance, Respondent’s may required to submit additional or supplemental
information to determine whether the Respondent meets all of the qualification
requirements.

REPORTING RESPONSIBILITIES
The successful Proposer will report directly to the Project Manager of Program

Management/Construction Management, or designated representative of the
department.
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Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

FULTON COUNTY DEPARTMENT OF PURCHASING AND CONTRACT COMPLIANCE

REQUEST FOR PROPOSAL (RFP) GENERAL REQUIREMENTS

RFP #07RFP54852K-DJ Engineering Consultant Services for:
T227-BUTNER ROAD OVER CAMP CREEK BRIDGE REPLACEMENT

The following information pertains to the submission of a proposal to Fulton County
(“COUNTY™"), and contains instructions on how proposals must be presented in order to be
considered. If specific conditions or instructions in the text of the Request for Proposal
(“RFP”) conflict with the General Requirements as listed here, those conditions or instructions
in the RFP shall prevail.

1.

Proposals submitted in response to the attached RFP must be formatted as
specified in the RFP. Additional sheets, literature, etc., should be clearly identified.

The original and the required number of copies of the proposal must be returned to:

Donna Jenkins, Assistant Purchasing Agent

Fulton County Department of Purchasing and Contract Compliance
130 Peachtree Street, S.W., Suite 1168

Atlanta, Georgia 30303

The envelope in which the proposal is submitted must be sealed and clearly
labeled with the RFP project name and number, due date and time, and the name
of the company or individual submitting the proposal. Proposals must be received
by the opening date and time shown on this RFP in order to be considered. The
Purchasing Agent has no obligation to consider proposals which are not in properly
marked envelopes. The Technical Proposal, Cost Proposal and Contract
Compliance submittals shall be submitted in separate sealed envelopes. The
inclusion of any cost information in the Technical Proposal may result in such
proposal being rejected by the COUNTY.

Proposals received after the time and date specified will not be opened or
considered.

By submitting a signed proposal, Offeror agrees to accept an award made as a
result of the submission of the prices and terms contained in that proposal. Prices
proposed must be audited by the Offeror to insure correctness before the proposal
is submitted. Person signing the proposal is responsible for the accuracy of
information in it. The specifications, provisions, and the terms and conditions of the
RFP and proposal shall become a valid contract between Fulton County and the
Offeror upon notice of award of contract in writing and/or issuance of a purchase
order.

Any contract awarded as a result of this proposal, shall comply fully with all Local,
State, and Federal laws and regulations.
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Absolutely no fax proposals or reproduction proposals will be accepted, except that
if multiple copies of the proposal are required, photocopies of the original may be
submitted as the additional copies, provided that they are clearly marked as such.

Type or neatly print company name, as well as the full legal name and title of the
person signing the proposal, in all appropriate places. The Offeror's signature
must be executed by a Principal of the company duly authorized to make contracts
and bind the company to all terms being proposed.

Proposals may be withdrawn upon receipt of a written request prior to the stated
due date and time. If a firm seeks to withdraw a proposal after the due date and
time, the firm must present a notarized statement indicating that an error was
made, with an explanation of how it occurred. The withdrawal request must be
accompanied by documentation supporting the claim. Prior to approving or
disapproving the request, an opinion will be obtained from Fulton County’s Legal
Counsel indicating whether the firm is bound by its proposal.

Proposals for projects that are solicited pursuant to the Georgia Local Government
Public Works Construction Law (O.C.G.A. 8§ 36-91-1 et seq.) may be withdrawn as
follows:

The COUNTY must advise Offerors in the request for proposals of the number of
days that Offerors will be required to honor their proposals. If an Offeror is not
selected within 60 days of opening the proposals, any Offeror that is determined by
the governmental entity to be unlikely of being selected for contract award will be
released from the proposal.

Show information and prices in the format requested. Prices are to be quoted
F.O.B. destination, and must include all costs chargeable to the Offeror in
executing the contract, including taxes. Unless otherwise provided in the Contract,
Fulton County shall have no liability for any cost not included in the price. The
Offeror shall provide Fulton County the benefit through a reduction in price of any
decrease in the Offeror's costs by reason of tax exemptions based upon Fulton
County’s status as a tax-exempt entity.

Propose all items specified or indicate under each item what alternative is being
proposed and why it should be considered in lieu of the original specification.
Failures to indicate any exceptions shall be interpreted as the Offeror’s intent to
fully comply with the specifications as written. Conditional or qualified proposals
(except as specifically allowed in the specifications) are subject to rejection in
whole or in part.

Fulton County shall be the sole judge of the quality and the applicability of all

proposals. Design, features, overall quality, local facilities, terms and other
pertinent considerations will be taken into account in determining acceptability.
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The successful Offeror must assume full responsibility for delivery of all goods and
services proposed and agree to relieve Fulton County of all responsibility and costs
for prosecuting claims.

The successful Offeror must assume full responsibility for replacement of all
defective or damaged goods and/or performance of contracted services within
thirty (30) days notice by the COUNTY of such defect, damage or deficiency.

The successful Offeror must assume full responsibility for providing warranty
service on all goods, materials, or equipment provided to the COUNTY with
warranty coverage. Should a vendor be other than the manufacturer, the vendor
and not the COUNTY is responsible for contacting the manufacturer. The Offeror
is solely responsible for arranging for the service to be performed.

The successful Offeror shall be responsible for the proper training and certification
of personnel used in the performance of the services proposed.

The successful Offeror shall not assign, transfer, convey, sublet, or otherwise
dispose of any contract resulting from the RFP or of any of all of its rights, title or
interest therein without prior written consent of the Fulton County Board of
Commissioners.

Proposals must contain references which reflect successful completion of contracts
for the types of goods, materials, equipment, or services for which the vendor is
submitting a proposal to the COUNTY. In instances where that does not apply, the
proposal must contain a statement and supporting documentation demonstrating
such expertise, knowledge, or experience to establish the vendor submitting the
proposal as capable of meeting the demands of the proposal should an award be
made to them.

Offerors submitting proposals may be required to furnish evidence that they
maintain permanent places of business of a type and nature compatible with their
proposal, and are in all respects competent and eligible vendors, able to fulfill the
terms of the specifications. Fulton County may make such investigations as it
deems necessary to determine the ability of the Offeror to perform such work, and
reserves the right to reject any proposal if evidence fails to indicate that the
proposed vendor is qualified to carry out the obligation of the contract and to
complete the work satisfactorily.

By submitting a signed proposal, Offeror certifies that there has been no collusion
with any other Offeror. Reasonable grounds for believing Offeror has an interest in
more than one proposal will result in rejection of all proposals in which the Offeror
has an interest. Any party to collusion may not be considered in future proposals
for the same or similar work.

Upon notice of selection, the Offeror submitting the proposal is obligated to
perform. Should a successful Offeror refuse to enter into a contract subsequent to
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an award, a penalty may be assessed and/or the Offeror may be found to be “non-
responsible” in the future.

In case of default by the successful Offeror, Fulton County may procure the articles
or services from another source and hold the successful Vendor responsible for
any resultant excess cost.

Successful Offerors contract directly with the COUNTY and are the party or parties
obligated to perform. Contracts may not be assigned and any failure to perform the
Contract in accordance with the specifications will constitute a breach of contract
and may result in an Offeror being found to be “non-responsible” in the future.

Invoice(s) must list each item separately and must show Fulton County’s purchase
order number as well as the proper department and address to whom the service
or product was provided.

Fulton County reserves the right to accept or reject any or all proposals, or any part
thereof, and to waive any technicalities. Fulton County reserves the right to award
a contract based on this RFP and the proposal(s) received (in whole or in part) to
one or several Vendors.

Awards will not necessarily be based on cost alone. Other factors, as detailed in
the RFP, will be considered in determining what proposal will be deemed to best
meet the needs of Fulton County.

All proposals and bids submitted to Fulton County are subject to the Georgia “Open
Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) 8 50-18-70 et seq.

All proposals and bids submitted to Fulton County involving Utility Contracting are
subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. 843-
14-8.2(h). The Utility Contractor License number of the person who will perform
the utility work shall be written on the face of the bid envelope.

Prior to beginning any work, the successful Offeror shall furnish to Fulton County
(for the contracting firm and for any subcontractors) a certificate from an insurance
company showing issuance of Workers’ compensation coverage for the State of
Georgia or a certificated from the Georgia Workers’ Compensation Board showing
proof of ability to pay compensation directly.

It is the policy of Fulton County that the evaluation and award process for COUNTY
contracts shall be free from both actual and perceived impropriety, and that
contacts between potential vendors and COUNTY officials, elected officials and
staff regarding pending awards of COUNTY contracts shall be prohibited.

A. No person, firm, or business entity, however situated or composed,

obtaining a copy of or responding to this solicitation, shall initiate or
continue any verbal or written communication regarding this solicitation
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with any COUNTY officer, elected official, employee, or designated
COUNTY representative, between the date of the issuance of this
solicitation and the date of the COUNTY Manager’'s recommendation to
the Board of Commissioners for award of the subject contract, except as
may otherwise be specifically authorized and permitted by the terms and
conditions of this solicitation.

B. All verbal and written communications initiated by such person, firm, or
entity regarding this solicitation, if same are authorized and permitted by
the terms and conditions of this solicitation, shall be directed to the
Purchasing Agent.

C. Any violation of this prohibition of the initiation or continuation of verbal or
written communications with COUNTY officers, elected officials,
employees, or designated COUNTY representatives shall result in a
written finding by the Purchasing Agent that the submitted bid or
proposal of the person, firm, or entity in violation is “non-responsive”, and
same shall not be considered for award.

Any Offeror intending to respond to this solicitation as a Joint Venture must submit
an executed Joint Venture Agreement with this offer. This agreement must
designate those persons or entities authorized to execute documents or otherwise
bind the Joint Venture in all transactions with Fulton County, or be accompanied by
a document, binding upon the Joint Venture and its constituent members, making
such designation. Offers from Joint Ventures that do not include these documents
will be rejected as being “non-responsive”.

Any Offeror intending to respond to this solicitation must complete all of the

Procurement Affidavit Forms provided in Section 5. Proposals that do not include
these completed documents will be rejected as being “non-responsive.”
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SECTION IIl. PROPOSAL REQUIREMENTS
3.1 SUBMISSION REQUIREMENTS
3.1.1 Proposal Submission Date and Submittal Format
All Proposals, including all attachments, must be received by the COUNTY in a

sealed package no later than Monday, March 26, 2007 at 11:00 A.M. and must be
addressed to:

REQUEST FOR PROPOSALS RFP # 07RFP54852K-DJ
Fulton County Department of Purchasing and Contract Compliance
Public Safety Building
130 Peachtree Street S.E. Suite 1168
Atlanta, GA 30303

The proposal shall consist of all documents referenced in subsection 3.6. The
Technical Proposal shall include proposer information, technical information,
business-related information, and any Technical Proposal forms requested. The Cost
Proposal shall include the Cost Proposal Forms and any information describing the
basis for pricing and must be separately, sealed, marked and packaged.

The required content of the Technical Proposal and Cost Proposal is further
specified in this section of the RFP. The Proposal must be signed and acknowledged
by the Proposer, including certain information to be provided under oath as required
under applicable law, in accordance with the instructions herein and the various
proposal forms.

THE TECHNICAL PROPOSAL, THE COST PROPOSAL AND CONTRACT
COMPLIANCE EXHIBITS SHALL BE SUBMITTED IN SEPARATE, SEALED
ENVELOPES. THE INCLUSION OF ANY COST INFORMATION IN THE
TECHNICAL PROPOSAL MAY RESULT IN SUCH PROPOSAL BEING
REJECTED BY THE COUNTY.

Each envelope or package shall be clearly marked as follows:

REQUEST FOR PROPOSALS RFP#07RFP54852K-DJ
Engineering Consultant Services for: T227-BUTNER ROAD OVER CAMP
CREEK BRIDGE REPLACEMENT
[Technical or Cost Proposal]

Proposer's Name and Address

3.1.2 Number of Copies

Proposers shall submit one (1) original and five (5) copies each of the Technical
and Cost Proposals. Proposers shall submit one (1) original and two (2) copies of
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the Contract Compliance Exhibits. All Proposals must be complete with all
requested information.

OVERVIEW OF PROPOSAL REQUIREMENTS

Proposers shall submit Proposals in accordance with the content and format
requirements set forth in this RFP. Proposals should be clearly organized and
structured in a manner that allows materials included in the document to be located
easily.

Each of the instructions set forth in this section must be followed for a Proposal to
be deemed responsive to this RFP. In all cases, the COUNTY reserves the right to
determine, at its sole discretion, whether any aspect of the Proposal meets the
requirements set forth in this section. The COUNTY reserves the right to reject any
Proposal, which in its judgment, does not comply with these Proposal submission
requirements.

SCOPE OF WORK

The services to be furnished by the CONSULTANT under this Request for Proposal shall
be those as described in exhibit I.

3.4

T227-BUTNER ROAD OVER CAMP CREEK BRIDGE REPLACEMENT

This Project is located in South Fulton County on Butner Road over Camp Creek
which is near the intersection of Camp Creek Parkway and Butner Road (see
Section IX, Exhibit M, entitled Project Location Map). This improvement consists of
replacing the existing bridge with a new wider structure including more lanes to
accommodate the nearby intersection improvements at Camp Creek Parkway. A
“no rise flood condition is required. No significant grade changes to the bridge or
approach are anticipated; however, this shall be determined by the consultant. The
proposed typical section which will be determined during the conceptual phase will
have provisions for bike lanes and sidewalks as applicable.

Horizontal alignments are to be investigated for impacts to property, wetlands and
construction costs. Other locations including driveways shall be investigated for
sight distance restrictions. Ultility coordination is required.

TECHNICAL PROPOSAL FORMAT AND CONTENT

The Technical Proposal shall include the appropriate and requested information in
sufficient detail to demonstrate the Proposer’s project approach.

EXAMPLE

The Technical Proposal shall be arranged and include content as described below:

Page 20 of 105



Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

3.4.1 Executive Summary

The executive summary shall include a brief statement of approach to the work,
understanding of the project's goals and objectives and demonstrated
understanding of the project’s potential problems and concerns.

3.4.2 Project Plan

1.

3.

Name, address and telephone number of one (1) individual to whom all future
correspondence and/or communications will be directed.

The Project Plan must address the management approach in completing the
work identified in Section 3.3 Scope of Work. At a minimum, the plan must
identify all major tasks, when the major tasks will start and finish, planned
reviews of work associated with each major task, project completion date, and
any other information that will assist in the planning and tracking this project
successfully. Describe methodologies including best practices and benchmarks
to be used.

Description of project deliverables.

3.4.3 Project Team Qualifications/ Qualifications of Key Personnel

1.

Provide resumes for each of the key personnel proposed for this project with
specific emphasis on the Project Manager.

. The Project Manager must have a minimum of five (5) years experience in the

State of Georgia in Road Design.

Each resume should be limited to no more than two (2) pages per person and be
organized according to the following:

= Name and Title

= Professional Background

= Current and Past Relevant Experience

= Previous Work Experience related to Road Design

= Include two (2) references for each key personnel member on similar
projects.

* Include the role and responsibilities that each key personnel member
will perform on this project.

3.4.4 Relevant Project Experience

In accordance with the minimum qualifications of this RFP, identify three (3) projects
where the Proposer has performed in at least three (3) areas of Road Design within
the past three (3) years. Limit your response to one (1) page per project; please
provide the following information for each project:
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e The name of the project, the owner, year performed and the project location.

e A description of the project.

e A reference, including a contact name, addresses and phone number. This
reference should be the owner’s staff member who was in charge of the
project for the owner.

3.4.5 Proposer Financial Information

Proposers will be evaluated on the strength of their Financial Statements. Annual
reports include Financial Statements from recent years, which will also be
reviewed. The review will focus upon the Proposer’'s Statement of Income, Balance
Sheet and Cash Flow Statements. Ratio Analysis will be included in determining
the Proposer’s financial strength as well as a review of the sources and uses of
funds.

The follow documentation and statements are required. Failure to provide the
required submittals shall result in your firm receiving a “Fail” for the ‘Financial
Responsibility” criteria for the Proposal Evaluation Criteria provided in Section 4.

Financial Statement/Capability

In order for the COUNTY to evaluate, verify and understand the Proposer’s financial
capability, the following documentation is requested for the Proposer:

(1) Provide annual reports and financial statement for the last three (3) years,
including income statements, balance sheets, and any changes in
financial position.

(2) The latest quarterly financial report and a description of any material
changes in financial position since the last annual report.

3) Proposer’s most recent Dun & Bradstreet and/or Value Line Reports.

(4) Documentation and discussion of the financial condition and capability of
the Proposer (s).

(5)  State whether the Proposer or any member of the Proposer’'s team has
ever filed a petition for bankruptcy, taken any actions with respect to
insolvency, reorganization, receivership, moratorium, or assignment of
benefits of creditors, or otherwise sought relief from creditors. If yes,
please provide an explanation of the circumstances.

3.4.6 Availability of Key Personnel

(1) Percentage of time key personnel will spend on this project
(2) Current workload of key personnel

3.4.7 Location of Firm

Please provide the business location (the term business location means a physical
structure, office of suite but does not include a post-office box or a temporary job or
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project site location) of the Proposer or Bidder. If submitting as a Joint Venture or
Partnership, provide a copy of the Joint Venture or partnership agreement including
the business address of all members.

COST PROPOSAL FORMAT AND CONTENT

The Cost Proposal shall be provided in a separate sealed envelope in accordance
with Exhibit H, General Conditions. The Cost Proposal shall include current
information.
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3.5.1 Cost Proposal

ITEM COST
Database $
Concept Drawings $
Public Meeting Attendance & Displays (2 meetings minimum) $
- $
Preliminary Plans — Roadway
Preliminary Plans — Bridge $
Final Right-of-Way Plans $
Final Design & Construction Plans, Specifications, and Cost Estimates — $
Roadway
Final Design & Construction Plans, Specifications, and Cost Estimates — $
Bridge
Flood Study / Hydrology Report $
Right of Way Staking $
Required Permits — USCOE, Fulton County Land Disturbance, PCN, etc. $
Geotechnical Investigations $
NPDES Permitted Plans $
Review of Shop Drawings & Misc. Post Design Services $
Public Meeting Information Signs (As Required)
(Mailings, Manufacturing & Installation) (Maximum of 2 Public Information $
Meetings)
Special Studies (As Required) $20,000
SUBTOTAL $
CONTINGENCY (Before performing any additional services, the
CONSULTANT shall obtain written approval from Department of Public $
Works; contingency amount shall be 15% of Base Bid)
TOTAL $
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3.6 REQUIRED PROPOSAL SUBMITTAL CHECK LIST FOR REQUEST FOR
PROPOSAL (RFP)

The following submittals shall be completed and submitted with the proposal (see
table below “Required Bid Submittal Check List.”). Please check to make sure that the
required submittals are in the envelope before it is sealed. Failure to submit all
required submittals may deem your proposal non-responsive.

Submit one (1) Original proposal and five (5) complete copies of the Original Proposal
including all required documents.

Item # Required Bid Submittal Check List (V)
1 One (1) Proposal marked “Original”, five (5) copies
2 Technical Proposal
3 Cost Proposal (submitted in a separate sealed envelope)
4 Acknowledgement of each Addendum

Technical Evaluation Factors

Executive Summary

Qualifications of Key Personnel

Relevant Project Experience

Financial Information

(1) Annual Report and financial statement for last 3 yrs, income
statements, balance sheets, change in financial position.
(2) Latest quarterly financial report, description of material, changes in
5 financial position since last the last annual report.

(3) Most recent Dun & Bradstreet and/or Value Line Reports.

(4) Documentation and discussion of the financial condition and
capability of the Proposer(s).

(5) Statement regarding Proposer’s team filing for bankruptcy,
insolvency, reorganization, receivership, moratorium, or
assignment of benefits of creditors.

Avalilability of Key Personnel
Location of Firm

Proposal Forms
Form A: Certificate Regarding Debarment
Form B: Non-Collusion Affidavit of Prime Bidder/Offeror
6 Form C: Non-Collusion Affidavit of Sub-contractor
Form D: Certificate of Acceptance of Request for Bid/Proposal
Requirements
Form E: Offerors Disclosure Form & Questionnaire

Contract Compliance Requirements
Exhibit A - Promise of Non-Discrimination
7 Exhibit B - Employment Report
Exhibit C - Schedule of Intended Subcontractor Utilization
Exhibit D - Letter of Intent to Perform as Subcontractor
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Exhibit E - Declaration Regarding Subcontractor Practices

Exhibit F - Joint Venture Disclosure Affidavit

Exhibit G - Prime Contractor/Subcontractor Utilization Report
Equal Business Opportunity Plan (EBO Plan)

Insurance and Risk Management Forms
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SECTION IV. EVALUATION CRITERIA

41 PROPOSAL EVALUATION - SELECTION CRITERIA

The following criteria will be used to evaluate the proposals submitted in response to this

RFP:

Evaluation and Selection Criteria

Project Plan 30 points
Project Team Qualifications/ Qualifications of Key Personnel 20 points
Relevant Project Experience 20 points
Proposer Financial Information 5 points
Location of Firm 10 points
Cost Proposal 15 points
Total Points 100 points
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SECTION V. PROPOSAL FORMS

5.1

5.2

5.2.1

5.2.2

5.2.3

5.24

INTRODUCTION

To be deemed responsive to this RFP, Proposers must provide the information
requested and complete in detail all Proposal Forms. The appropriate
individual(s) authorized to commit the Proposer to the Project must sign the
Proposal Forms. Proposers should reproduce each Proposal Form, as required,
and complete the appropriate portions of the forms provided in this section.

PROCUREMENT AFFIDAVIT FORMS DESCRIPTION

The following paragraphs present an overview of each Procurement Affidavit
Form required.

Certification Regarding Debarment
Proposer shall complete and submit Form A, which certifies that neither it
nor its subcontractors are presently debarred, suspended, proposed for
debarment, declared ineligible, or otherwise excluded from doing business
with any government agency.

Non-Collusion Affidavit
The Proposal shall include a copy of Proposal Form B, executed by an
authorized officer of the corporation. Proposals developed by a joint
venture shall be similarly executed by all joint venture participants.
Additionally, all sub-contractors shall execute a copy of Proposal Form C
which shall also be submitted with the proposal.

Certificate of Acceptance of Request for Proposal Requirements
Proposer shall complete and submit Form D, which certifies that Proposer
has read the solicitation including all addenda, exhibits, attachments and
appendices.

Contractor or Proposer’s Disclosure Form and Questionnaire
Proposer shall complete and submit Form E.

Page 28 of 105



Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

FORM A: CERTIFICATION REGARDING DEBARMENT

(1) The Offeror certifies that neither it or its subcontractors is presently debarred,
suspended, proposed for debarment, declared ineligible, or otherwise excluded
from doing business with any government agency. Any such exclusion may
cause prohibition of your firm from participating in any procurement by the Fulton
County Government.

(2) If the Offeror is unable to certify to any of the statements in this certification, such
Offeror or subcontractor shall attach an explanation to this bid or proposal.

INSTRUCTIONS FOR CERTIFICATION

By signing and submitting this certification, the Offeror is providing the certification set
out below:

(2) The certification in this clause is a material representation of fact upon which
reliance will be placed. If it is later determined that the prospective vendor
knowingly rendered a false certification, the Purchasing Agent may pursue all
available remedies, including suspension and/or debarment, for withdrawal of
award or termination of a contract.

(2) The prospective Offeror shall provide immediate written notice to the Purchasing
Agent if at anytime the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(3)  Offeror shall be under a continuing duty to immediately inform the Purchasing
Agent in writing of any changes, if as a result of such changes, the Offeror
certification regarding debarment is affected.

DEBARMENT ORDINANCE

The following Section 2-322 of Fulton County Code of Laws establishes the procedure
for the debarment of contractors.

(@  Authority to suspend.

After reasonable notice to the entity involved and reasonable opportunity for that entity
to be heard, the Purchasing Agent, after consultation with user department, the
COUNTY Manager and the COUNTY Attorney shall have the authority to suspend an
entity for cause from consideration for award of COUNTY contracts. As used in this
section, the term entity means any business entity, individual, firm, contractor,
subcontractor or business corporation, partnership, limited liability corporation, firm,
contractor, subcontractor or business structured; provided, further, that any such entity
shall also be subject to suspension under this section if any of its constituents,
members, subcontractors at any tier of such entity’s and the entity, or any constituent or
member, knew or should have known of the commission of the act. The suspension
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shall be for a period not to exceed three (3) years unless cause is based on a felony
conviction for an offense related or associated with fraudulent contracting or
misappropriation of funds wherein the suspension shall not exceed seven (7) years.

(b)  Causes for Suspension. The causes for suspension include:

(1)

(2)

3)

(4)

(i)

(ii)

Conviction for commission of a criminal offense as an incident to obtain or
attempting to obtain a public or private contract or subcontract, or in
performance of such contract or subcontract;

Conviction of state or federal statutes of embezzlement, theft, forgery,
bribery, falsification or destruction of records, receiving stolen property or
other offense indicating a lack of business integrity or business honesty
which currently, seriously and directly affects responsibility as a COUNTY
contractor.

Conviction of state or federal anti-trust statues arising out of the
solicitation and submission of bids and proposals;

Violation of contract provisions, as set forth below, of a character which is
regarded by the Purchasing Agent to be so serious as to justify
suspension action:

a. Failure to perform in accordance with the specifications within a time
limit provided in a COUNTY contract;

b. A recent record of failure to perform or unsatisfactory performance in
accordance with the terms of one or more contracts; provided, that
failure to perform or unsatisfactory performance caused by acts
beyond the control of the contractor shall not be considered to be a
basis for suspension;

c. Material representation of the composition of the ownership or
workforce or business entity certified to the COUNTY as a minority
business enterprise; or

d. Falsification of any documents.

For violation of the ethical standards set forth in Fulton County Code
Chapter 9, Code of Ethics.

Knowing misrepresentation to the COUNTY, of the use which a majority
owned contractor intends to make a minority business enterprise (a
business entity at least 51 percent of which is owned and controlled by
minority persons, as defined in Fulton County Code Chapter 6, Article B,
Minority Business Enterprise Affirmative Action Program and certified as
such by the COUNTY), as a sub-contractor or a joint venture partner, in
performing work under contract with the COUNTY.
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Failure to fully and truthfully provide the information required, may result in the
disqualification of your bid/proposal from consideration or termination of the Contract,
once awarded. This document must be completed and included as a part of the
bid/proposal package along with other required documents.

[SIGNATURES ON NEXT PAGE]
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Under penalty of perjury, | declare that | have examined this certification and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all
statements contained hereto are true, correct, and complete.

On this day of , 2007
(Legal Name of Offeror) (Date)
(Signature of Authorized Representative) (Date)
(Title)
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FORMB: NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR

STATE OF GEORGIA, COUNTY OF FULTON

l, certify that pursuant to Fulton County
Code Section 2-320 (11), this bid or proposal is made without prior understanding,
agreement or connection with any corporation, firm or person submitting a bid for the
same work, labor or service to be done or the supplies, materials or equipment to be
furnished and is in all respects fair and without collusion or fraud. | understand collusive
bidding is a violation of state and federal law and can result in fines, prison sentences
and civil damages awards. | agree to abide by all conditions of this bid or proposal and
certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 2007.

(SECRETARY/ASSISTANT SECRETARY)
(Affix corporate seal here, if a corporation)

Notary Public:

COUNTY:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER

PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORMC: NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR

STATE OF GEORGIA, COUNTY OF FULTON

l, certify that pursuant to Fulton County
Code Section 2-320 (11), this bid or proposal is made without prior understanding,
agreement or connection with any corporation, firm or person submitting a bid for the
same work, labor or service to be done or the supplies, materials or equipment to be
furnished and is in all respects fair and without collusion or fraud. | understand collusive
bidding is a violation of state and federal law and can result in fines, prison sentences
and civil damages awards. | agree to abide by all conditions of this bid or proposal and
certify that | am authorized to sign this bid or proposal for the bidder.

Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e),
has not, by itself or with
others, directly or indirectly, prevented or attempted to prevent competition in such
bidding or proposals by any means whatsoever. Affiant further states that (s)he has not
prevented or endeavored to prevent anyone from making a bid or offer on the project by
any means whatever, nor has Affiant caused or induced another to withdraw a bid or
offer for the work.

Affiant further states that the said offer of is bona
fide, and that no one has gone to any supplier and attempted to get such person or
company to furnish the materials to the bidder only, or if furnished to any other bidder,
that the material shall be at a higher price.

(COMPANY NAME)

(PRESIDENT/VICE PRESIDENT)

Sworn to and subscribed before me this day of , 2007.

(SECRETARY/ASSISTANT SECRETARY)
(Affix corporate seal here, if a corporation)

Notary Public:

COUNTY:

Commission Expires:
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NOTE:

IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY
OFFICER, AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR
ACTED FOR THEM IN BIDDING FOR OR PROCURING THE CONTRACT SHALL
ALSO MAKE THIS OATH.

IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER

PERSONS WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION
IN BIDDING FOR OR PROCURING THE CONTRACT SHALL MAKE THE OATH.
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FORMD: CERTIFICATE OF ACCEPTANCE OF REQUEST FOR PROPOSAL
REQUIREMENTS

This is to certify that on this day, offeror acknowledges that he/she has read this

solicitation document, pages # to # inclusive, including any
addenda # to # exhibit(s) # to # , attachment(s) #
to # , and/or appendices # to #, in its entirety, and agrees that

no pages or parts of the document have been omitted, that he/she understands,
accepts and agrees to fully comply with the requirements therein, and that the
undersigned is authorized by the offeror to submit the proposal herein and to legally
obligate the offeror thereto.

Company:

Signature:

Name:

Title: Date:

(Affix Corporate Seal)
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FORME: OFFEROR’S DISCLOSURE FORM AND QUESTIONNAIRE

Please provide the names and business addresses of each of the Offeror’s firm’s
officers and directors.

For the purposes of this form, the term “Offeror” means an entity that responds to
a solicitation for a COUNTY contract by either submitting a proposal in response
to a Request for Proposal or a Request for Qualification or a Bid in response to
an Invitation to Bid.

Describe accurately, fully and completely, their respective relationships with said
Offeror, including their ownership interests and their anticipated role in the
management and operations of said Offeror.

Please describe the general development of said Offeror's business during the
past five (5) years, or such shorter period of time that said Offeror has been in
business.

Please state whether any employee, agent or representative of said Offeror' who
is or will be directly involved in the subject project has or had within the last five
(5) years: (i) directly or indirectly had a business relationship with Fulton County;
(ii) directly or indirectly received revenues from Fulton County; or (iii) directly or
indirectly receives revenues from the result of conducting business on Fulton
County property or pursuant to any contract with Fulton County. Please describe
in detail any such relationship.

LITIGATION DISCLOSURE:

Failure to fully and truthfully disclose the information required, may result in the
disqualification of your bid or proposal from consideration or termination of the Contract,
once awarded.

1.

Please state whether any of the following events have occurred in the last five (5)
years with respect to said Offeror. If any answer is yes, explain fully the
following:

(@) whether a petition under the federal bankruptcy laws or state insolvency
laws was filed by or against said Offeror, or a receiver fiscal agent or
similar officer was appointed by a court for the business or property of said
Offeror;

(b)  whether Offeror was subject of any order, judgment, or decree not
subsequently reversed, suspended or vacated by any court of competent
jurisdiction, permanently enjoining said Offeror from engaging in any type
of business practice, or otherwise eliminating any type of business
practice; and whether said Offeror’s business was the subject of any civil
or criminal proceeding in which there was a final adjudication adverse to
said Offeror, which directly arose from activities conducted by the
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business unit or corporate division of said Offeror which submitted a bid or
proposal for the subject project. If so please explain.

2. Have you or any member of your firm or team to be assigned to this engagement
ever been indicted or convicted of a felony or misdemeanor greater than a Class
C in the last five (5) years?

Circle One: YES NO

3. Have you or any member of your firm or team been terminated (for cause or
otherwise) from any work being performed for Fulton County or any other
Federal, State or Local Government, or

Circle One: YES NO

4. Have you or any member of your firm or team been involved in any claim or
litigation with Fulton County or any other federal, state or local government, or
private entity during the last ten

Circle One: YES NO

5. Has any offeror, member of offeror’s team, or officer of any of them (with respect
to any matter involving the business practices or activities of his or her
employer), been notified within the five (5) years preceding the date of this offer
that any of them are the target of a criminal investigation, grand jury
investigation, or civil enforcement proceeding?

If you have answered “YES” to any of the above questions, please indicate the name(s)
of the person(s), the nature, and the status and/or outcome of the information,
indictment, conviction, termination, claim or litigation, as applicable. Any such
information should be provided on a separate page, attached to this form and submitted
with your proposal.

NOTE: If any response to any question set forth in this questionnaire has been
disclosed in any other document, a response may be made by attaching a copy of
such disclosure. (For example, said Contractor’s or Proposer's most recent
filings with the Securities and Exchange Commission (“SEC”) may be provided if
they are responsive to certain items within the questionnaire.) However, for
purposes of clarity, Contractor or Proposer should correlate its responses with
the exhibits by identifying the exhibit and its relevant text.

Disclosures must specifically address, completely respond and comply with all
information requested and fully answer all questions requested by Fulton County. Such
disclosure must be submitted at the time of the bid or proposal submission and included
as a part of the bid/proposal submitted for this project. Disclosure is required for
Contractor or Proposers, joint venture partners and first-tier subcontractor or Proposers.
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Failure to provide required disclosure, submit officially signed and notarized documents
or respond to any and all information requested/required by Fulton County can result in
the bid/proposal declared as non-responsive. This document must be completed and
included as a part of the bid/proposal package along with other required documents.
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Under penalty or\f perjury, | declare that | have examined this questionnaire and all
attachments hereto, if applicable, to the best of my knowledge and belief, and all

statements contained hereto are true, correct, and complete.

On this day of

, 2007

(Legal Name of Proponent)

(Date)

(Signature of Authorized Representative)

(Date)

(Title)
Sworn to and subscribed before me,

this day of , 2007

(Notary Public) (Seal)

Commission Expires

(Date)
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SECTION VL. CONTRACT COMPLIANCE REQUIREMENTS
6.1 NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENTS

It is the policy of Fulton County Government that discrimination against businesses by
reason of the race, color, gender or national origin of the ownership of any such
business is prohibited. Furthermore, it is the policy of the Board of Commissioners
(“Board”) that Fulton County and all vendors and contractors doing business with Fulton
County shall provide to all businesses the opportunity to participate in contracting and
procurement paid, in whole or in part, with monetary appropriations of the Board.
Similarly, it is the policy of the Board that the contracting and procurement practices of
Fulton County should not implicate Fulton County as either an active or passive
participant in the discriminatory practices engaged in by private contractors or vendors
seeking to obtain contracts with Fulton County.

Equal Business Opportunity Plan (EBO Plan): In addition to the proposal
submission requirements, each vendor must submit an Equal Business Opportunity
Plan (EBO Plan) with their bid/proposal. The EBO Plan is designed to enhance the
utilization of a particular racial, gender or ethnic group by a bidder/proposer, contractor,
or vendor or by Fulton County. The respondent must outline a plan of action to
encourage and achieve diversity and equality in the available procurement and
contracting opportunities with this solicitation.

The EBO Plan must identify and include:

1. Potential opportunities within the scope of work of this solicitation that will allow
for participation of racial, gender or ethnic groups.

2. Efforts that will be made by the bidder/proposer to encourage and solicit minority
Efforts that will be made by the bidder/proposer to encourage and solicit minority
and female business utilization in this solicitation. (Ex: media solicitation directed
to M/FBEs, contacting Fulton County certified M/FBEs listed in the M/FBE
Directory, etc.)

Fulton County encourages joint ventures, teaming, partnering and mentor-protégé
relationships with minority and female businesses in an effort to achieve contracting and
procurement diversity.

Prompt Payment: The prime contractor must certify in writing and must document on
the Exhibit G Form (Prime Contractor/Subcontractor Utilization Report) that all
subcontractors, sub-consultants and suppliers have been promptly paid for work and
materials, (less any retainage by the prime contractor prior to receipt of any further
progress payments). In the event the prime contractor is unable to pay subcontractors,
sub-consultants or suppliers until it has received a progress payment from Fulton
County, the prime contractor shall pay all subcontractors, sub-consultants or suppliers
funds due from said progress payment within forty-eight (48) hours of receipt of
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payment from Fulton County. In no event shall a subcontractor, sub-consultant or
supplier be paid later than fifteen (15) days as provided for by state law.

6.2

REQUIRED FORMS AND EBO PLAN

In order to be compliant with the intent and provisions of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance (99-0960),
bidders/proposers must submit the following completed documents. Failure to
provide this information shall result in the proposal being deemed non-
responsive.

Exhibit A — Promise of Non-Discrimination

Exhibit B — Employment Report

Exhibit C — Schedule of Intended Subcontractor Utilization

Exhibit D — Letter of Intent to Perform as a Subcontractor or Provide
Materials or Services

Exhibit E — Declaration Regarding Subcontractors Practices

= Exhibit F — Joint Venture Disclosure Affidavit

= Equal Business Opportunity Plan (EBO Plan) — This document is not a
form. It is a statement created by the bidder/proposer on its company
letter head addressing the EBO Plan requirements.

The following document must be completed as instructed if awarded the project:
= Exhibit G — Prime Contractor’'s Subcontractor Utilization Report

All Contract Compliance documents (Exhibits A — F and EBO Plan) are to be

placed in a separate sealed envelope clearly marked “Contract Compliance”.

The EBO Plan must be submitted on company letterhead. These documents are
considered part of and should be submitted with the Technical Proposal.
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EXHIBIT A - PROMISE OF NON-DISCRIMINATION

“Know all persons by these presents, that I/We ( ),
Name

Title Firm Name
Hereinafter “Company”, in consideration of the privilege to bid on or obtain contracts funded, in
whole or in part, by Fulton County, hereby consent, covenant and agree as follows:

1) No person shall be excluded from participation in, denied the benefit of, or otherwise
discriminated against on the basis of race, color, national origin or gender in
connection with any bid submitted to Fulton County for the performance of any
resulting there from,

2) That it is and shall be the policy of this Company to provide equal opportunity to all
businesses seeking to contract or otherwise interested in contracting with this
Company without regard to the race, color, gender or national origin of the
ownership of this business,

3) That the promises of non-discrimination as made and set forth herein shall be
continuing in nature and shall remain in full force and effect without interruption,

4) That the promise of non-discrimination as made and set forth herein shall be made a
part of, and incorporated by reference into, any contract or portion thereof which
this Company may hereafter obtain,

5) That the failure of this Company to satisfactorily discharge any of the promises of
non-discrimination as made and set forth herein shall constitute a material
breach of contract entitling the Board to declare the contract in default and to
exercise any and all applicable rights and remedies, including but not limited to
cancellation of the contract, termination of the contract, suspension and
debarment from future contracting opportunities, and withholding and/or forfeiture
of compensation due and owning on a contract; and

6) That the bidder shall provide such information as may be required by the Director of

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-
Discrimination in Purchasing and Contracting Ordinance.

SIGNATURE:

ADDRESS:

TELEPHONE NUMBER:
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The demographic employment make-up for the bidder/proposer must be identified and

submitted with this bid/proposal.

In addition, if subcontractors will be utilized by the

bidder/proposer to complete this project, then the demographic employment make-up of the
subcontractor(s) must be identified and submitted with this bid.

EMPLOYEES

CATEGORY

NATIVE
AMERICAN

AFRICAN
AMERICAN

ASIAN
AMERICAN

HISPANIC
AMERICAN

CAUCASIAN
AMERICAN

OTHER

Male/Female

M F

M F

M F

M F M

F

Mgmt/Official

Professional

Supervisors

Officel
Clerical

Craftsmen

Laborers

Other (specify)

TOTALS

FIRM’S NAME

ADDRESS:

TELEPHONE NUMBER:

This completed form is for (Check one) Bidder/Proposer Subcontractor

Submitted by:
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EXHIBIT C - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION

If the bidder/proposer intends to subcontract any portion of this scope of
work/service(s), this form must be completed and submitted with the bid/proposal.
All prime bidders/proposers must include Letter(s) of Intent (Exhibit D) in the bid
document for all subcontractors who will be utilized under the scope of work/services.

Prime Bidder/Proposer:

ITB/RFP Number:

Project Name or Description of Work/Service(s):

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is is not
a minority or female owned and controlled business enterprise. (Please indicate
below the portion of work, including, percentage of bid/proposal amount that your
firm will carry out directly):

2. If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint
Venture Disclosure Affidavit and attach a copy of the executed Joint Venture
Agreement.

3. Sub-Contractors (including suppliers) to be utilized in the performance of this

scope of work/service(s), if awarded, are:

SUBCONTRATOR NAME:
ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*: COUNTY CERTIFIED**
WORK TO BE PERFORMED:

DOLLAR VALUE OF WORK: $ PERCENTAGE VALUE: %

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic
American (HBE); Native American (NABE); White Female American (WFBE); **If
yes, please attach copy of recent certification.
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SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

SUBCONTRATOR NAME:

ADDRESS:

PHONE:

CONTACT PERSON:

ETHNIC GROUP*:

WORK TO BE PERFORMED:

COUNTY CERTIFIED**

DOLLAR VALUE OF WORK: $

PERCENTAGE VALUE:

%

*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic
American (HBE); Native American (NABE); White Female American (WFBE); **If
yes, please attach copy of recent certification.
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Total Dollar Value of Subcontractor Agreements: ($)

Total Percentage Value: (%)

CERTIFICATION: The undersigned certifies that he/she has read, understands and
agrees to be bound by the Bid/Proposer provisions, including the accompanying
Exhibits and other terms and conditions regarding sub-contractor utilization. The
undersigned further certifies that he/she is legally authorized by the Bidder/Proposer to
make the statement and representation in this Exhibit and that said statements and
representations are true and correct to the best of his/her knowledge and belief. The
undersigned understands and agrees that if any of the statements and representations
are made by the Bidder/Proposer knowing them to be false, or if there is a failure of the
intentions, objectives and commitments set forth herein without prior approval of the
COUNTY, then in any such event the Contractor’s acts or failure to act, as the case may
be, shall constitute a material breach of the contract, entitling the COUNTY to terminate
the Contract for default. The right to so terminate shall be in addition to, and in lieu of,
any other rights and remedies the COUNTY may have for other defaults under the
contract.

Signature: Title:

Firm or Corporate Name:

Address:

Telephone: ( )

Fax Number: ( )

Email Address:
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EXHIBIT D - LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR OR
PROVIDE MATERIALS OR SERVICES

This form must be completed by ALL known subcontractor and submitted with the
bid/proposal. The Prime Contractor must submit Letters of Intent for ALL known
subcontractors at time of bid submission.

To:

(Name of Prime Contractor Firm)

From:

(Name of Subcontractor Firm)

ITB/RFP Number:

Project Name:

The undersigned is prepared to perform the following described work or provide
materials or services in connection with the above project (specify in detail particular
work items, materials, or services to be performed or provided):

Project Project Estimated
Commence | Completion Dollar
Description of Work Date Date Amount
(Prime Bidder) (Subcontractor)
Signature Signature
Title Title
Date Date
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EXHIBIT E - DECLARATION REGARDING SUBCONTRACTING PRACTICES

If the bidder/proposer does not intend to subcontract any portion of the scope of work

services(s)

, this form must be completed and submitted with the bid/proposal.

hereby declares that it is my/our intent to

perform 10

(Bidder)

0% of the work required for

(ITB/RFP Number)

(Description of Work)

In making this declaration, the bidder/proposer states the following:

1.

Name:

That the bidder/proposer does not customarily subcontract elements of this type
project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces;

If it should become necessary to subcontract some portion of the work at a later
date, the bidder/proposer will comply with all requirements of the COUNTY’S Non-
Discrimination Ordinance in providing equal opportunities to all firms to subcontract
the work. The determination to subcontract some portion of the work at a later date
shall be made in good faith and the COUNTY reserves the right to require additional
information to substantiate a decision made by the bidder/proposer to subcontract
work following the award of the contract. Nothing contained in this provision shall be
employed to circumvent the spirit and intent of the COUNTY’'S Non-Discrimination
Ordinances;

The bidder will provide, upon request, information sufficient for the COUNTY to verify
I[tem Number one.

AUTHORIZED COMPANY REPRESENTATIVE

Title: Date:

Signature:

Firm:

Address:

Phone Number:

Fax Number:

Email Add

ress:
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EXHIBIT F - JOINT VENTURE DISCLOSURE AFFIDAVIT

ITB/RFP No.

Project Name

This form must be completed and submitted with the bid/proposal if a joint venture
approach is to be undertaken.

In order to evaluate the extent of small, minority and female business involvement being
proposed by a Bidder/Proposer, certain relevant information must be provided prior to
contract award. The information requested below is to clearly identify and explain the
extent of small business patrticipation in the proposed joint venture. All items must be
properly addressed before the business entity can be evaluated.

1. Firms:

1) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

2) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

3) Name of Business:
Street Address:
Telephone No.:
Nature of Business:

NAME OF JOINT VENTURE (If applicable):

ADDRESS:

PRINCIPAL OFFICE:

OFFICE PHONE:
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Note: Attach additional sheets as required

1.

2.

10.

11.

12.

13.

14.

Describe the capital contributions by each joint venturer and accounting thereof.

Describe the financial controls of the joint venture, e.g., will a separate cost center be
established? Which venturer will be responsible for keeping the books? How will the
expense therefore be reimbursed? What is the authority of each joint venture to commit
or obligate the order?

Describe any ownership, options for ownership, or loans between the joint ventures.
Identify terms thereof.

Describe the estimated contract cash flow for each joint venturer.
To what extent and by whom will the on-site work be supervised?
To what extent and by whom will the administrative office be supervised?

Which joint venturer will be responsible for material purchases including the estimated
cost thereof? How will the purchase be financed?

Which joint venturer will provide equipment? What is the estimated cost thereof? How
will the equipment be financed?

Describe the experience and business qualifications of each joint venturer.

Submit a copy of all joint venture agreements and evidence of authority to do business
in the State of Georgia as well as locally, to include all necessary business licenses.

Percent of Minority/Female Business Enterprises ownership by each joint venture in
terms of profit and loss sharing:

The authority of each joint venturer to commit or obligate the other:

Number of personnel to be involved in project, their crafts and positions and whether
they are employees of the Minority/Female Business Enterprises enterprise, the majority
firm or the joint venture:

Identification of control and participation in venture; list those individuals who are
responsible for day-to-day management and policy decision-maker, including, but not
limited to, those with prime responsibility for areas designated below; (use additional
sheets if necessary)

Financial Supervision
Sex Decisions Field Operation

A
Q
)
o
wn

Name
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In connection with any work that these firms, as a joint venture, might be authorized to
perform in connection with above captioned contract, we each do hereby authorize
representatives of the Fulton County Department of Contract Compliance, Departments
of Purchasing and Finance, under the direction of the COUNTY Manger's Office, to
examine, from time to time, the books, records and files to the extent that such relate to
this COUNTY project.

WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT
THE CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND
THAT WE ARE AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS
AFFIDAVIT AND GRANT THE ABOVE PRIVILEGE.

FOR

(Company)

Date:
(Signature of Affiant)
(Printed Name)
(Company)

Date:
(Signature of Affiant)
(Printed Name)

State of

COUNTY of

On this day of , 200__, before me, appeared

, the undersigned known to me to be the person
described in the foregoing Affidavit and acknowledge that he (she) executed the same in
the capacity therein stated and for the purpose therein contained.
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EXHIBIT G - PRIME CONTRACTOR/SUB-CONTRACTOR UTILIZATION REPORT

This report must be submitted by the tenth day of each month, along with a copy of your monthly invoice (schedule of values/payment application) to Contract Compliance.
Failure to comply shall result in the COUNTY commencing proceedings to impose sanctions to the prime contractor, in addition to pursuing any other available legal remedy.
Sanctions may include the suspending of any payment or part thereof, termination or cancellation of the contract, and the denial of participation in any future contracts
awarded by Fulton County.

PROJECT NAME:
REPORTING PERIOD

PROJECT NUMBER:
FROM:

PROJECT LOCATION:
TO:

Contract Contract Award Change Order Contract % Complete
PRIME CONTRACTOR Award Date Amount Amount Period to Date

Name:
Address:
Telephone #:

AMOUNT OF REQUISITION THIS PERIOD: $
TOTAL AMOUNT REQUISITION TO DATE: $

SUBCONTRACTOR UTILIZATION (add additional rows as necessary)

Contract Amount Paid To | Amount Requisition Contract Period
Name of Sub-Contractor Description of Work Amount Date This Period Starting Date Ending Date
TOTALS
Executed By:
(Signature) (Printed Name)
Notary: Date:

My Commission Expires:
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Should you have questions regarding any of the documents contained in Section 6,

please feel free to contact the Office of Contract Compliance at (404) 730-6300, for further
assistance.
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SECTION VIl. INSURANCE AND RISK MANAGEMENT PROVISIONS

It is Fulton County Government’s practice to obtain Certificates of Insurance from our
Contractors and Vendors. Insurance must be written by a licensed agent in a company
licensed to write insurance in the State of Georgia. Respondents shall submit with the
bid/proposal evidence of insurability satisfactory to Fulton County Government as to
form and content. Either of the following forms of evidence is acceptable:

e A letter from an insurance carrier stating that upon your firm/company
being the successful Bidder/Respondent that a Certificate of Insurance
shall be issued in compliance with the Insurance and Risk Management
Provisions outlined below.

e A Certificate of Insurance complying with the Insurance and Risk
Management Provisions outlined below (Request for Bid/Proposal
number and Project Description must appear on the Certificate of
Insurance).

Upon award, the Contractor/Vendor must maintain at their expense, insurance with
policy limits equal to or greater than the limits described below. Any and all Insurance
Coverage(s) and Bonds required under the terms and conditions of the contract shall be
maintained during the entire length of the contract, including any extensions or renewals
thereto, and until all work has been completed to the satisfaction of Fulton County
Government.

Accordingly the Respondent shall provide a certificate evidencing the following:

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE -
STATUTORY (In compliance with the Georgia Workers Compensation
Acts and any other State or Federal Acts or Provisions in which
jurisdiction may be granted)

Employer’s Liability Insurance BY ACCIDENT - EACH ACCIDENT  $500,000
Employer’s Liability Insurance BY DISEASE- POLICY LIMIT $500,000
(Aggregate) BY DISEASE - EACH EMPLOYEE $500,000

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual
Liability Insurance)

Bodily Injury and Property Damage Liability Each Occurrence - $1,000,000
(Other than Products/Completed Operations) General Aggregate- $2,000,000
Products\Completed Operation Aggregate Limit - $1,000,000
Personal and Advertising Injury Limits - $1,000,000
Fire Damage Limits - $ 100,000

3. BUSINESS AUTOMOBILE LIABILITY INSURANCE
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Combined Single Limits Each Occurrence - $1,000,000
(Including operation of non-owned, owned, and hired automobiles).

4. ELECTRONIC DATA PROCESSING LIABILITY

(Required if computer contractor) Limits - $1,000,000

5. UMBRELLA LIABILITY
(In excess of above noted coverage’s) Each Occurrence $2,000,000
6. PROFESSIONAL LIABILITY Each Occurrence - $1,000,000

(Required if respondent providing bid/quotation for professional services).

7. FIDELITY BOND
(Employee Dishonesty) Each Occurrence - $ 100,000

8. BUILDERS RISK: If the bid/quotation involves construction-related
services the respondent will provide “All-risk” form of builder’s risk insurance
providing coverage against loss or damage by fire or other peril on an "all-risk" form,
including demolition and increased cost of construction, debris removal and the full
replacement cost of the Project foundations and containing an agreed amount
endorsement, and, until Final Completion and Acceptance of the Project. Such
policy of insurance shall contain at least the following sub-limits of insurance and
deductibles:

Sub-limits:
Property in Transit $1,000,000
Property in Offsite Storage $1,000,000
Plans & Blueprints $25,000
Debris Removal 25% of Insured Physical
Loss
Delay in Completion / Soft Cost TBD
Deductibles:
Flood and Earthquake $25,000
Water Damage other than Flood $100,000
All other Perils $10,000

Owner and Contractor waive all rights against each other and any of their
subcontractors, sub-subcontractors, agents and employees, each of the
other, for damages caused by fire or other causes of loss to the extent
covered by property insurance obtained pursuant to this Section, or other
property insurance applicable to the Work, accept such rights as they have to
the proceeds of such insurance.

Certificates shall state that the policy or policies shall not expire, be cancelled or altered
without at least thirty (30) days prior written notice to Fulton County Government.
Policies and Certificates of Insurance are to list Fulton County Government as an
Additional Insured (except for Workers’ Compensation) and shall conform to all terms
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and conditions (including coverage of the indemnification and hold harmless agreement)
contained in the Insurance and Risk Management Provisions.

If Fulton County Government shall so request, the Respondent, Contractor or Vendor
will furnish the COUNTY for its inspection and approval such policies of insurance with
all endorsements, or confirmed specimens thereof certified by the insurance company
to be true and correct copies.

Such certificates and notices shall be sent to:
Fulton County Government — Department of Purchasing and Contract
Compliance
130 Peachtree Street, S.W.

Suite 1168
Atlanta, Georgia 30303-3459

It is understood that Insurance in no way limits the Liability of the Contractor/Vendor.
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INDEMNIFICATION AND HOLD HARMLESS AGREEMENT

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless
the COUNTY, it’'s Commissioners, officers, employees, subcontractors,
successors, assigns and agents, from and against any and all losses (including
death), claims, damages, liabilities, costs and expenses (including but not limited
to all actions, proceedings, or investigations in respect thereof and any costs of
judgments, settlements, court costs, attorney’s fees or expenses, regardless of the
outcome of any such action, proceeding, or investigation), caused by, relating to,
based upon or arising out of any act or omission by contractor, its directors,
officers, employees, subcontractors, successors, assigns or agents, or otherwise
in connection with it’s acceptance, or the performance, or nonperformance, of it’s
obligations under this agreements.

THE OFFEROR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND AGREES

TO COMPLY WITH THE ABOVE STATEMENTS, AND IS AUTHORIZED TO SIGN
CONTRACTS ON BEHALF OF THE RESPONDING COMPANY.

COMPANY: SIGNATURE:

NAME: TITLE: DATE:
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SECTION VIll. PAYMENT BOND REQUIREMENTS

Pursuant to the Georgia Code of Public Transportation (Title 32, Chapter 4) no contract
with Fulton County for work to be done for public roads and other transportation facilities
shall be valid for any purpose unless the Contractor shall give a Payment Bond with good
and sufficient surety payable to Fulton County for the use and protection of all sub-
contractors and all persons supplying labor, materials, machinery, and equipment in the
prosecution of the work provided for in the Contract. The Payment Bond shall be in the
amount of 100% of the total contract amount payable by the terms of the Contract and
shall be written on the following form.

Surety companies executing Bonds must appear on the Treasury Department's most
current list (Circular 570 as amended) and be authorized to transact business in the State
of Georgia.

Attestation for the corporation must be by the corporate officer; for a partnership by
another partner; for an individual by a notary with the corporate seal.

(Remainder of the Page intentionally left blank.)
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS that

[insert name of contractor] (hereinafter called the  “Principal”) and
[insert name of surety] (hereinafter called the
“Surety”), are held and firmly bound unto FULTON COUNTY, a political subdivision of the
State of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in
the penal sum of [100% of contract amount], lawful money of the United States of America,
for the payment of which the Principal and the Surety bind themselves, their
administrators, executors, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, the Principal has entered, or is about to enter, into a certain written
contract with the Owner, dated [insert date of contract], which is incorporated herein by
reference in its entirety (hereinafter called the “Contract”), for Design-type services of a
project known as [insert name of project], as more particularly described in the Contract
(hereinafter called the “Project”);

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall
promptly make payment to all persons working on or supplying labor or materials under the
Contract, and any amendments thereto, with regard to labor or materials furnished and
used in the Project, and with regard to labor or materials furnished but not so used, then
this obligation shall be void; but otherwise it shall remain in full force and effect.

1. A “Claimant’ shall be defined herein as any subcontractor, person, party,
partnership, corporation or the entity furnishing labor, services or materials used, or
reasonably required for use, in the performance of the Contract, without regard to whether
such labor, services or materials were sold, leased or rented, and without regard to
whether such Claimant is or is not in privity of contract with the Principal or any
subcontractor performing work on the Project, including, but not limited to, the following
labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone service
or rental of equipment directly applicable to the Contract.

2. In the event a Claimant files a lien against the property of the Owner, and the
Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove
the lien promptly upon written notice from the Owner, either by bond or as otherwise
provided in the Contract.

3. The Surety hereby waives notice of any and all modifications, omissions,
additions, changes, alterations, extensions of time, changes in the payment terms, and any
other amendments in or about the Contract and agrees that the obligations undertaken by
this Bond shall not be impaired in any manner by reason of any such modifications,
omissions, additions, changes, alterations, extensions of time, changes in payment terms,
and amendments.
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4. The Surety hereby agrees that this Bond shall be deemed amended
automatically and immediately, without formal or separate amendments hereto, upon any
amendment or modifications to the Contract, so as to bind the Principal and Surety, jointly
and severally, to the full payment of any Claimant under the Contract, as amended or
modified, provided only that the Surety shall not be liable for more than the penal sum of
the Bond, as specified in the first paragraph hereof.

5. This Bond is made for the use and benefit of all persons, firms, and
corporations who or which may furnish any materials or perform any labor for or on
account of the construction-type services to be performed or supplied under the Contract,
and any amendments thereto, and they and each of them may sue hereon.

6. No action may be maintained on this Bond after one (1) year from the date
the last services, labor, or materials were provided under the Contract by the Claimant
prosecuting said action.

7. This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be
interpreted so as to comply with the minimum requirements thereof. However, in the event
the express language of this Bond extends protection to the Owner beyond that
contemplated by O.C.G.A. Section 13-10-1, or any other statutory law applicable to this
Project, then the additional protection shall be enforced in favor of the Owner, whether or
not such protection is found in the applicable statutes.
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate
seals and caused this obligations to be signed by their duly authorized representatives this

_____dayof , 2007.
(SEAL)
(Principal)
By:
Attest:
Secretary
(SEAL)
(Surety)
By:
Attest:
Secretary

(Address of Surety’s Home Office)

(Resident Agent of Surety)
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SECTION IX. PROJECT SPECIFICATIONS
EXHIBIT H - GENERAL CONDITIONS
GENERAL CONDITIONS

The Services to be furnished by the CONSULTANT under this Agreement shall be
those as described in the PROJECT description to develop and include, but are not
limited to, provide concept reports, preliminary roadway and bridge plans, right-of-
way plans, final roadway and bridge construction plans, geotechnical investigations,
and construction specifications for the proposed PROJECT and obtain required
approvals and permits for the PROJECT. Completed final plans will be submitted in
the format listed for inclusion into the GIS database. The requirements of the
governing permitting agencies shall be met.

The PROJECT is locally funded and shall be designed with the latest Georgia
Department of Transportation (GDOT) standards and specifications and Fulton
County guidelines unless otherwise approved by the COUNTY Project Manager
assigned to the PROJECT by Fulton County Public Works. The steps can include,
but are not limited to:

e Database / Field Survey

e Concept Phase and approval

Public Meetings/PIOHSs, including signs, attendance, displays, minutes,
responses, etc. Two (2) meetings total are required.

Preliminary Plans (Roadway and Bridge)

PFPR

Final ROW Plans and revisions

ROW staking

Special Studies

NPDES Permitted Plans

Flood Study/Hydrology Report

Surface Water Management (Stormwater BMPs, LDP)

Other Required Permits, 404 Permit, UST, Hazmat, etc.

Final Plans (Roadway and Bridge) /Final Submittals/Construction Assistance
FFPR

Geotechnical Investigations (if required)

Review of Shop Drawings and Miscellaneous Post Design Services

PROJECT LOCATION: See Exhibit M, Project Location Map.

NOTICE TO PROCEED: Work under this Contract is to be commenced upon
receipt of “Notice to Proceed” from the COUNTY. The Scope of Work Services shall
be completed within the scheduled period proposed by the CONSULTANT and
approved by the COUNTY, unless the COUNTY, in writing, agrees to a time
extension.
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SCHEDULE: As part of the Technical Proposal, the CONSULTANT shall prepare a
preliminary duration schedule showing applicable Line Item durations and
milestones based on the PROJECT Scope of Services and Cost Proposal Line
Items. The schedule will be later revised and expanded to reflect the actual initial
NTP date and the COUNTY approved scheduling template. The schedule will be
updated by the CONSULTANT throughout the PROJECT duration.

Within ten (10) business days of the initial Notice to Proceed, the CONSULTANT
shall provide the COUNTY with a Baseline Schedule in a format acceptable to the
COUNTY.

The CONSULTANT shall provide to the COUNTY, on a monthly basis, a complete
schedule update by schedule activity, a list of outstanding problems and solutions,
reasons for schedule delays, plan to accelerate activities to recover from schedule
delays, new activities or changes in sequence, and any other information requested
by and in a format acceptable to the COUNTY’S Project Manager. Scheduling costs
are to be divided among the Line Items Concept Report, Preliminary Plans, and
Final Design and Construction Plans.

PROJECT DEVELOPMENT: This is a county funded PROJECT and must comply
with Fulton County Guidelines for Transportation projects and the Standard
Specifications of the Georgia Department of Transportation (GDOT) for
transportation projects.

CONTACTS AND CORRESPONDENCE: The CONSULTANT primary contact for
this PROJECT is the Fulton Transportation Constructors (FTC) Project Manager
assigned to the PROJECT by the COUNTY Transportation Planning Administrator,
Department of Public Works.

All submittals shall be directly submitted to the COUNTY’S Project Manager at
Fulton Transportation Constructors, 141 Pryor Street, SW, Suite 601, Atlanta, GA
30303-3472 or as otherwise instructed by the Project Manager. No submissions
shall be made to GDOGDOT, Fulton County, or other agencies without the approval
of the COUNTY’S Project Manager.

All external correspondence from the CONSULTANT concerning the PROJECT
shall be copied to the COUNTY’'S Project Manager. No external correspondence
from the CONSULTANT shall be sent to any government agency, stakeholder or
involved party without prior approval of the COUNTY through the Project Manager.
Any correspondence received by the CONSULTANT and not also sent to the
COUNTY’'S Project Manager, shall be forwarded by the CONSULTANT to the
Project Manager immediately. All final approved deliverable documents (concept
reports, environmental documents, design exceptions, etc.) shall be delivered to the
COUNTY'’S Project Manager in proper order.

All phone, meeting and verbal conversations concerning the PROJECT in which the
CONSULTANT is a part, and any decisions or changes discussed or agreed to,
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shall be memorialized by the CONSULTANT in meeting/phone minutes distributed
to the attendees and the COUNTY'S Project Manager. All decisions and
agreements are subject to COUNTY approval through the COUNTY’S Project
Manager.

PROGRESS FOR INVOICING: The CONSULTANT shall submit a progress report
with each invoice which shall include, but not be limited to, a narrative describing
actual Work accomplished during the reporting period, a description of problem
areas, current and anticipated delaying factors and their impact, explanations of
corrective actions taken or planned, percent Work complete, and percent fee paid
based on authorized expenditures only. No invoice for payment shall be submitted
and no payment whatsoever will be made to the CONSULTANT until the schedule,
and narrative reports as defined herein, are updated. All invoices shall be in a
format acceptable to the COUNTY. Invoices/progress reports are due monthly.
The CONSULTANT shall apply a five percent retainage to all wages, overhead and
profit charged to the PROJECT. This retainage shall be identified and tracked in
each invoice. Retainage shall be released and paid in full to the CONSULTANT
upon written request by the CONSULTANT with an attached fully executed Final
Affidavit (Exhibit N) ) and a statement that all Work for the PROJECT has been
completed, provided the COUNTY agrees that all Work is completed to its
satisfaction.

DATABASE/FIELD SURVEY: The CONSULTANT shall obtain and maintain all field
survey, aerials, GIS information, perform field verification, development plans,
benchmarks, survey points, horizontal and vertical data, database information, DTM
data, topographical data/information, inverts, underground infrastructure, and
related data/information. The CONSULTANT shall update the information and/or
data as new information becomes available or field conditions change up to the time
of the final submittal of plans, specifications and estimates for construction, at no
additional cost to the COUNTY.

CONCEPT REPORT: The CONSULTANT shall submit as a part of the Concept
Phase, concept level cost estimates, phased construction budgeting, an approved
concept report, and drawings for up to three (3) alternatives. Proposed PROJECT
construction, right-of-way, and property impacts shall be included. Special
graphics, landscape representations, windshield survey, and artist’'s renderings are
included if applicable to the type of PROJECT.

The concept report shall be approved by the COUNTY prior to the CONSULTANT
beginning further development of the PROJECT plans. It is recognized by the
parties that the approved concept may be modified by the CONSULTANT as
required by the COUNTY and re-approved by the COUNTY during the course of
design due to public input, or right of way considerations. This cost is included in the
Work.

PUBLIC MEETINGS: The CONSULTANT shall assist the COUNTY in conducting
two (2) advertised public information meetings or PIOHs. The CONSULTANT shall
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present a maximum of one (1) alternative at each public meeting to obtain reaction
and input. The CONSULTANT shall be responsible for the manufacturing and
installation of all informational signs required for the meetings. A maximum of six
(6) signs per meeting will be required for this PROJECT. The signs shall be a
minimum of 36” X 48” and installed at eye level in the shoulder of the existing
roadway a minimum of two (2) weeks prior to the scheduled meeting date. The
CONSULTANT shall also prepare a list of property owners, homeowners
associations, business owners, etc. and be responsible for mailing information
regarding upcoming public meetings to those persons within the PROJECT area.

OTHER MEETINGS: The CONSULTANT shall attend the Kick-off Meeting,
Preliminary Field Plan Review, Final Field Plan Review and Pre-Bid
Conference, plan review meetings, COUNTY called meetings, plus any other
meetings normally required to complete the Scope of Work and Scope of Services.
Cost is to be divided among the Line Items Preliminary Plans, and Final Design and
Construction Plans.

UTILITIES: The CONSULTANT shall furnish prints or sepias to each utility. The
CONSULTANT shall provide utility plans showing all existing utilities and the
CONSULTANT shall coordinate conflict resolution. The CONSULTANT shall
submit final PROJECT plans to all utilities. The CONSULTANT shall obtain
COUNTY approval before making commitments with the utilities, which are binding
upon the COUNTY. The CONSULTANT shall coordinate and attend periodic
meetings with the Fulton County Water & Sewer Department to ensure that any
system upgrades and/or relocations will be reflected on the utility plans prior to
letting. The CONSULTANT shall obtain commitment letters from all involved utility
companies, which identify the Work and financial responsibilities of all parties.

The CONSULTANT shall submit, upon Notice to Proceed with preliminary design
and as needed, utility questionnaires to all utility companies to determine what utility
owners have facilities located within the PROJECT area. Plans will then be
submitted by the CONSULTANT to the affected utilities for mark-up of their existing
and relocated facilities.

The CONSULTANT shall follow the GDOT's procedures for identification of existing
and proposed utility facilities on the PROJECT. Cost is to be divided among the
Line Items Preliminary Plans, and Final Design and Construction Plans.

PRIVATE PROPERTY: The CONSULTANT shall receive approval from the Fulton
County Department of Public Works prior to sending notices of intent to enter
private property. The COUNTY will provide the necessary documents identifying
the CONSULTANT. If the property owner or occupant denies permission to enter,
the COUNTY will initiate action to proceed.

PLAN DEVELOPMENT: The CONSULTANT shall accomplish all of the design

activities for the PROJECT. The design activities shall be accomplished in
accordance with the applicable guidelines of the American Association of State
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Highway and Transportation Officials, hereinafter referred to as “AASHTO", the
GDOT's Standard Specifications Construction of Roads and Bridges, approved
schedule, and applicable guidelines of Fulton County. The PROJECT construction
and right of way plans shall be prepared in English units. Plan scale shall be 1"=20’
unless otherwise approved by the COUNTY. All drafting and design Work
performed on the PROJECT shall be done utilizing Microstation and CAICE
software. The CONSULTANT responsibility for design shall include, but is not
limited to the following:

A. Prepare and obtain approval of individual parcel right-of-way exhibits and legal
descriptions on 8 %" X 11” sheets or as needed. Right-of-way plan revisions
as required during right-of-way negotiations shall also be included in the Work.
Costs shall be included under Final Right of Way Plans & Revisions. The
COUNTY will proceed with right-of-way acquisition immediately following the
approvals of the environmental document and the right-of-way plans.

B. Perform and obtain approval of, as needed, all surveys, mapping, pavement
designs, geotechnical investigations (as necessary) needed for design of the
PROJECT. Special Studies shall include, but not be limited to, any additional
geotechnical investigations, special design retaining walls, etc. No Work shall
be done under Special Studies without separate prior approval by the
COUNTY.

C. Perform all Work required and obtain PROJECT permits, including, but not
limited to, US Army Corps of Engineers 404 and Federal Emergency
Management Agency (FEMA) approvals. The CONSULTANT shall coordinate
these permitting efforts with the COUNTY. Fulton County requires a Land
Disturbance permit (LDP) for the PROJECT, which shall be obtained by the
CONSULTANT.

D. Prepare the PROJECT'S drainage design including erosion control plans. If
applicable, develop the hydraulic studies for the Federal Emergency
Management Agency Floodways and obtain all necessary permits associated
with the drainage design. Costs not specifically covered elsewhere shall be
divided among Preliminary Plans and Final Design and Construction Plans.

E. Provide certification, by a Georgia Registered Professional Engineer in the
employment of the CONSULTANT that the construction plans have been
prepared under the guidance of the professional engineer and are in
accordance with AASHTO, Fulton County guidelines and GDOT standard
specifications.

SURFACE WATER MANAGEMENT: The PROJECT shall include storm water
management system provisions to mitigate and address post-construction storm
water runoff quality and quantity. The goal of these provisions is for post-
construction runoff to mimic the natural runoff conditions upstream and downstream
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of the PROJECT before construction of the PROJECT. The PROJECT design shall
incorporate facilities to achieve the above stated goal.

Development of a storm water runoff management system shall be accomplished in
three (3) phases, as described below:

Phase 1, Planning - Prior to initiating design (Concept Phase), the CONSULTANT
shall prepare a narrative planning report, with sketch type figures as required to
address conditions within the anticipated PROJECT limits and affected upstream
and downstream areas, to include the following:

a. A USGS gquad sheet indicating the PROJECT limits and all planned storm water
surface water runoff analysis points.

b. A COUNTY GIS map indicating the PROJECT limits and all existing
infrastructure that may be impacted by the proposed PROJECT.

c. A discussion of the existing storm water surface water management system
that will be impacted by the PROJECT.

d. A discussion of how the post-construction surface water runoff will be managed
with respect to water quality and quantity. Include discussions of the
management measures planned to address the specific issues of stream bank
erosion, flood control and habitat impacts.

e. A general description of planned Best Management Practices (BMPs) for their
selection, including intended specific water quality benefits. Include discussions
of the pollutant removal potential for the following: suspended solids,
phosphorus, oils and grease, fecal coliform and metals.

f. A summary description of the storm water analysis methods to be utilized to
determine the effectiveness and size of all proposed storm water management
system components and/or facilities.

The narrative planning report with attachment(s) shall be submitted to the COUNTY
Surface Water Management Section at least thirty (30) calendar days prior to
submitting the final Concept Report for signature. All comments received from the
review shall be incorporated into the design plans.

Phase 2, Storm Water Concept Plan Review- As soon as possible during
Preliminary Design, the CONSULTANT shall prepare storm water concept plans,
one (1) for each improvement, that address storm water management issues of the
proposed improvements, and shall submit the Plans to the COUNTY E&CD Plan
Review Division for review and approval. The Plans shall include the Minimum
Submittal Requirements For Concept Plan Review, as required by the Fulton
County Department of Public Works, described in the Description of Submittal
Document Requirements (latest version available from the Plan Review Division).
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Documents shall be provided with the plans submittal to demonstrate that the plans
address the Phase 1 comments.

Phase 3, Final Design and Construction Documents- The CONSULTANT shall
contact the COUNTY Plan Review Division to establish permitting requirements
necessary for the issuance of a Land Disturbance Permit (LDP) for each
improvement prior to finalizing the PROJECT construction documents. The Final
Design and Construction Plans shall, as a minimum, include the following:

a. Detail engineering analysis and design specifications for each proposed BMP
and/or surface water management control measure.

b. Detail engineering analysis and/or modeling that establishes the existing 100
year floodplain limit (i.e., elevation and horizontal location). Provide, if
necessary, all supporting documentation to satisfy the COUNTY’S floodplain
management program, and requirements of the Federal Emergency
Management Agency (FEMA).

REVIEW AND APPROVAL: The COUNTY shall review and have final approval
authority for all aspects of the PROJECT. However this review and approval does
not relieve the CONSULTANT of its responsibilities under the terms of its
Agreement with the COUNTY.

SHOP DRAWINGS (Extra Work): The CONSULTANT shall review and make
recommendations concerning all shop drawings, samples and related materials
prior to submission to the COUNTY. The COUNTY shall have final authority
concerning all shop drawings, etc.

OWNERSHIP: The CONSULTANT agrees that all reports, plans, drawings, studies,
specifications, estimates, maps, computations, computer diskettes and printouts,
and any other data prepared under the terms of its Agreement with the COUNTY
shall become the property of the COUNTY. This data shall be organized, indexed,
bound, and delivered to the COUNTY no later than the advertisement of the
PROJECT (or improvement) for letting. The COUNTY shall have the right to use
this material without restriction or limitation and without compensation to the
CONSULTANT.

ERRORS AND OMISSIONS: The CONSULTANT shall be responsible for the
professional quality, technical accuracy, and the coordination of all designs,
drawings, specifications, and other Services furnished by or on behalf of the
COUNTY pursuant to the Agreement. The CONSULTANT shall correct or revise, or
cause to be corrected or revised, any errors or deficiencies in the designs,
drawings, specifications, and other Services furnished for this PROJECT. All
revisions shall be coordinated with the COUNTY prior to issuance. The
CONSULTANT shall also be responsible for any claim, damage, loss or expense
that is attributable to errors, omissions, or negligent acts related to the designs,
drawings, and specifications pursuant to its Agreement with the COUNTY.
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CONSTRUCTION ASSISTANCE: The CONSULTANT shall provide the following
Services as part of the Scope of Services:

1.

Request

Pre-Bid Conference- If requested, attend and assist in responding to questions
regarding contract documents including plans and specifications.

Addenda - During the bidding period, prepare or assist in preparing any
necessary addenda to the ITB.

Pre-construction Conference- Attend the Pre-construction Conference if
requested.

Substitutions - If requested, advise the COUNTY as to acceptable substitute
materials and equipment proposed during the ITB or construction.

for Information- Provide answers to Contractor submitted Requests for

Information (RFIs) pertaining to the PROJECT.
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EXHIBIT | - SCOPE OF WORK

The services to be furnished by the CONSULTANT under this AGREEMENT shall be
those as described in the project description to develop and provide concept drawings,
preliminary Roadway and Bridge plans, right-of-way plans, final Roadway and Bridge
plans, geotechnical investigations, and construction specifications for the proposed project
and obtain required approvals and permits for the projects. Completed final plans will be
submitted in the format listed for inclusion into the GIS database. The requirements of the
governing permitting agencies shall be met. These are locally funded projects and shall be
designed with the latest Georgia Department of Transportation (GDOT) Standards and
Specifications.

Work under this contract is to be commenced upon receipt of “Notice to Proceed”. The
submittal of concept, surveys, the preliminary design, right-of-way plans, final construction
documents, and right-of-way staking shall be scheduled within 210 calendar days. Fulton
County will proceed with right-of-way acquisition immediately following the COUNTY'S
approval of the right-of-way plans.

The CONSULTANT shall prepare a schedule showing milestone completion dates within
210 calendar days. The calendar days excludes plan reviews. The schedule will be
revised to reflect the actual NTP date and will be updated as required throughout the
project duration. The schedule should be updated monthly and submitted with progress
payment requests.

The CONSULTANT shall submit a progress report which shall include, but not be limited
to, a narrative describing actual Work accomplished during the reporting period, a
description of problem areas, current and anticipated delaying factors and their impact,
explanations of corrective actions taken or planned and any newly planned activities or
changes in sequence. No invoice for payment shall be submitted and no payment
whatsoever will be made to the CONSULTANT until the Schedule of Record, and narrative
reports as defined herein, are updated. Schedules shall be produced utilizing
“Microsoft Project” Software.

The CONSULTANT shall submit as a part of the Concept Phase, concept level cost
estimates and drawings for three (3) alternatives (maximum). Proposed Project
Construction, right-of-way, and property impacts shall be included.

The CONSULTANT shall assist the COUNTY in conducting a maximum of two (2)
advertised Public Information Meetings. The CONSULTANT shall present alternatives at
these public meetings to obtain reaction and input. A maximum of three (3) conceptual
layouts will be presented at the first meeting. The CONSULTANT shall be responsible
for the manufacturing and installation of all informational signs required for the
Public Information Meetings. A minimum of six (6) signs (white background with black
letters) will be required per project. The signs shall be a minimum of 36”"X 48" and
installed at eye level in the shoulder of the existing roadway a minimum of two (2) weeks
prior to the scheduled meeting date. The CONSULTANT will also prepare a list of property
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owners, homeowners associations, business owners, etc. and be responsible for mailing
information regarding upcoming public meetings to those persons within the project area.

See Exhibit M, Project Location Map, for location of the project.

T227 — BUTNER ROAD OVER CAMP CREEK BRIDGE REPLACEMENT

This Project is located in South Fulton County on Butner Road over Camp Creek
which is near the intersection of Camp Creek Parkway and Butner Road (see
Section IX, Exhibit M, entitled Project Location Map). This improvement consists of
replacing the existing bridge with a new wider structure including more lanes to
accommodate the nearby intersection improvements at Camp Creek Parkway. A
“no rise flood condition is required. No significant grade changes to the bridge or
approach are anticipated; however, this shall be determined by the consultant. The
proposed typical section which will be determined during the conceptual phase will
have provisions for bike lanes and sidewalks as applicable.

Horizontal alignments are to be investigated for impacts to property, wetlands and
construction costs. Other locations including driveways shall be investigated for
sight distance restrictions. Ultility coordination is required.

Obtain existing traffic studies, traffic and accident data, right-of-way widths and
windshield survey information.

The PROJECT will include the following steps, but are not limited to:

e Database / Field Survey

e Concept Phase and approval

e Public Meetings/PIOHSs, including signs, attendance, displays, minutes,
responses, etc. Two (2) meetings total are required

Preliminary Plans (Roadway and Bridge)

PFPR

Final ROW Plans and revisions

ROW staking, one (1) time

Special Studies (as required)

Flood Study/Hydrology Report

NPDES Permitted Plans

Surface Water Management (Stormwater BMPs, LDP)

Other Required Permits, 404 Permit, UST, Hazmat, etc.

Final Plans (Roadway and Bridge) /Final Submittals/Construction Assistance
FFPR

Geotechnical Investigations (if required)

Extra Work- Review of Shop Drawings and Miscellaneous Post Design
Services
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APPROVALS: Before beginning work on each phase, the CONSULTANT shall secure the
COUNTY’S written Notice to Proceed. Requests for changes shall require approval by the
COUNTY. The CONSULTANT shall meet with the COUNTY monthly to review the work.

TRANSMITTALS: The CONSULTANT shall submit transmittals of all correspondence,
telephone conversations, and minutes of project meetings.

UTILITIES: The CONSULTANT shall furnish prints or sepias to the utility owners as
directed by the COUNTY. The CONSULTANT shall provide utility plans showing all
existing utilities and the CONSULTANT shall coordinate conflict resolution. The
CONSULTANT shall submit final Project Plans to all utilities. The CONSULTANT shall
obtain COUNTY approval before making commitments with the utilities, which are binding,
upon the COUNTY.

The CONSULTANT shall submit, upon Notice to Proceed, Utility Questionnaires to all
utility companies located in Fulton County to determine what utility owners have facilities
located within the project area. Preliminary and Final Plans will then be submitted to the
affected utilities for mark-up of their existing and relocated facilities.

OTHER MEETINGS: The CONSULTANT shall coordinate and attend pre-construction
meetings, and periodic meetings with the Fulton County Water & Sewer Department to
ensure that any system upgrades and/or relocations will be reflected on the utility plans
prior to letting.

PRIVATE PROPERTY: The CONSULTANT shall receive approval from the Fulton County
Department of Public Works prior to sending notices of intent to enter private property.
The COUNTY will provide the necessary documents identifying the CONSULTANT. If the
property owner or occupant denies permission to enter, the COUNTY will initiate action to
proceed.

The CONSULTANT shall accomplish all of the design activities for the PROJECT. The
design activities shall be accomplished in accordance with the applicable guidelines of the
American Association of State Highway and Transportation Officials, hereinafter referred to
as “AASHTO”, the GDOT's Standard Specifications Construction of Roads and Bridges,
PROJECT schedules, and applicable guidelines of Fulton County. The CONSULTANTS
responsibility for design shall include, but is not limited to the following items:

A. The concept phase shall include concept level cost estimates identified in the “Project
Scope of Work”. Construction, right-of-way, and property impact costs shall be
included

B. Perform all surveys, mapping, geotechnical investigations, etc needed for design of the
PROJECT. Special studies shall include, but not be limited to, any additional
geotechnical investigations, special design retaining walls, etc. No work shall be done
under special studies without prior approval by the COUNTY.

Page 74 of 105



Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

C. Perform all work required to obtain project permits, including, but not limited to, US
Army Corps of Engineers 404 and Federal Emergency Management Agency (FEMA)
approvals. The CONSULTANT shall coordinate these permitting efforts with Fulton
County. Fulton County requires a Land Disturbance permit for the Project.

D. Prepare the PROJECT's drainage design including erosion control plans. If
applicable, develop the hydraulic studies for the Federal Emergency Management
Agency Floodways and require of all necessary permits associated with the drainage
design. A no-rise certification is required.

E. Prepare preliminary construction plans including a cost estimate for the Preliminary
Field Plan Review, preliminary and final utility plans, preliminary and final right of way
plans, staking of the required right of way, and final construction plans including a
cost estimate for the Final Field Plan Review, erosion control plans, maintenance of
traffic and construction sequence plans and specifications including special
provisions for the PROJECT. Right-of-way plan revisions as required during right-of-
way negotiations shall also be included. The CONSULTANT shall also prepare
individual parcel right-of-way exhibits and legal descriptions on 8 '2” X 11”
sheets.

F. Provide certification, by a Georgia Registered Professional Engineer, that the
construction plans have been prepared under the guidance of a professional
engineer and are in accordance with AASHTO and GDOT guidelines.

The PROJECT construction and right of way plans shall be prepared in English units. Plan
scale shall be 1"=20’. All drafting and design work performed on the project shall be done
utilizing Microstation and CAICE software respectively, and shall be organized as per the
GDOT'’s guidelines on electronic file management.

The COUNTY shall review and has approval authority for all aspects of the PROJECT.
However this review and approval does not relieve the CONSULTANT of its
responsibilities under the terms of this agreement.

The CONSULTANT shall review and make recommendations concerning all shop
drawings. The COUNTY shall have final authority concerning all shop drawings.

The CONSULTANT agrees that all reports, plans, drawings, studies, specifications,
estimates, maps, computations, computer diskettes and printouts, and any other data
prepared under the terms of this AGREEMENT shall become the property of the COUNTY.
This data shall be organized, indexed, bound, and delivered to the COUNTY no later than
the advertisement of the PROJECT for letting. The COUNTY shall have the right to use
this material without restriction or limitation and without compensation to the
CONSULTANT.

The CONSULTANT shall be responsible for the professional quality, technical accuracy,

and the coordination of all designs, drawings, specifications, and other services furnished
by or on behalf of the COUNTY pursuant to this AGREEMENT. The CONSULTANT shall
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correct or revise, or cause to be corrected or revised, any errors or deficiencies in the
designs, drawings, specifications, and other services furnished for this PROJECT. All
revisions shall be coordinated with the COUNTY prior to issuance. The CONSULTANT
shall also be responsible for any claim, damage, loss or expense that is attributable to
errors, omissions, or negligent acts related to the designs, drawings, and specifications
pursuant to this AGREEMENT.
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EXHIBIT J - PROJECT SCHEDULE

Instructions to Bidders: Insert the Project Schedule.
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EXHIBIT K - PROJECT DELIVERABLES

DELIVERABLES ASSOCIATED WITH THIS CONTRACT INCLUDE, BUT ARE NOT
LIMITED TO: All reports, specifications, and drawings prepared under the terms of this
AGREEMENT that are specified in Exhibit I, Scope of Services, shall be furnished to the
COUNTY by CONSULTANT in a media form that is acceptable and usable by the
COUNTY at no additional cost to this project, including:

Surveys

Concept, Concept Reports, and Approval

Preliminary Plans (Roadway and Bridge)

Preliminary Utility and Right-of-Way Plans

Final Approved Right-of-Way Plans, Plats and Deeds, as necessary
Final Construction Plans & Specifications (Roadway and Bridge)
Permits; FEMA, US COE, LDP, etc.

Special Studies (as required)

Geotechnical Investigations (if required)

NPDES Permitted Plans

Surface Water Management

Hydrology Study Report (if required)

Project Records & Files (Hard & Electronic)

Construction Cost Estimates

Review of Shop Drawings

Public Meeting Information Signs (as required) (Manufacturing &
Installation)  (Maximum of 2 Public Meetings)

The tracings and all other documents prepared under this proposal shall be submitted to
the COUNTY whose property they shall remain, without limitations as to their future use.
All tracing cloth, Mylar, and any other materials required for the preparation of the plans
and computations, as well as field notes shall be furnished by the CONSULTANT.

The CONSULTANT firm shall furnish plans as required for in-progress review,
preliminary field plans review, utility review, final field plan review, final plan submittal,
revisions, advertising for bids and finals as awarded. The CONSULTANT shall furnish
to Fulton County in-progress plans and documents to validate pay requests. The
anticipated number of copies is listed below. This number may vary and will be
requested as needed. In addition to these, the CONSULTANT shall furnish plans for
concepts and all required permits.
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CONSTRUCTION PLAN SETS

(per project)
PURPOSE MYLAR FULL-SIZE HALF-SIZE
BOND
PFPR 19 15
Plans for Utility Review 8
FFPR 19 15
LDP & Stormwater 10
Management
Final Plan Submittal 16 14
Advertise for Bid 2 16
For Construction 12 8
In-Progress Prints 8 4
Total 2 100 52
RIGHT-OF-WAY PLAN SETS
(per project)
PURPOSE MYLAR FULL-SIZE HALF-SIZE
BOND
Preliminary 2 8 8
Final 2 8 8
Total 4 16 16
NOTE: Printing costs shall be included in the Lump Sum Cost for

Engineering Services. No additional payment will be made for
printing costs associated with the project.
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EXHIBIT L - KEY PERSONNEL LISTING

The CONSULTANT represents that it has secured or will secure, at its own expense, all
personnel necessary to complete this agreement, none of whom shall be employees of,
or have any contractual relationship with, the COUNTY. Primary liaison with the
COUNTY will be through its designee. If the project includes water and/or sewer work,
the CONSULTANT shall identify, in writing, a water/sewer project manager responsible
for direction and coordination of this portion of the project. All of the services required
hereunder will be performed by the CONSULTANT under his supervision, and all
personnel engaged in the work shall be fully qualified and shall be authorized or
permitted under law to perform such services.

All professional personnel, including subcontractors, engaged in performing services for
the CONSULTANT under this agreement are indicated in the table listed below. No
changes or substitutions shall be permitted in the CONSULTANT'S key personnel as
set forth herein without the prior written approval of the Director or his designee.

The CONSULTANT shall employ in responsible charge of supervision and design of the
work only persons duly registered in the appropriate category; and further shall employ
only qualified surveyors in responsible charge of any survey work.

The CONSULTANT shall endorse all reports, contract plans, and survey data. Such
endorsements shall be made by a person duly registered in the appropriate category by
the Georgia State Board of Registration for Professional Engineers and Land
Surveyors, being in the full employ of the CONSULTANT and responsible for the work
prescribed by this agreement.

KEY PERSONNEL LISTING
Employee Name Position/ Registration Field of Expertise Years of # of Years
Classification No. Experience | with Firm
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EXHIBIT M - PROJECT LOCATION MAP
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EXHIBIT N - FINAL AFFIDAVIT

TO FULTON COUNTY, GEORGIA

l, , hereby certify that all suppliers of materials,

equipment and service, subcontractors, mechanics, and laborers employed by
, or any of his subcontractors in
connection with the T227 BUTNER ROAD OVER CAMP CREEK BRIDGE
REPLACEMENT in Fulton County, have been paid and satisfied in full as of
, 200__, and that there are no outstanding obligations or claims of any kind for the

payment of which Fulton County on the above named project might be liable, or subject

to, in any lawful proceeding at law or in equity.

Signature
Title

ATTEST
Personally appeared before me this day of , 200__

, who under oath, deposes and says that he is

of the firm of , that he has

read the above statement and that to the best of his knowledge and belief same is an

exact true statement.

Notary Public

My Commission Expires:

(seal)
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SAMPLE CONTRACT

Consultant: [Insert Consultant Name]
Contract No.:  [Insert Project Number and Title]
Address: [Insert Consultant Address]

City, State [Insert Consultant Address]
Telephone: [Insert Consultant telephone #]
Facsimile: [Insert Consultant Facsimile #]
Contact: [Insert Consultant Contact Name]

[Insert Consultant Contact Title

This agreement, made and entered into effective the day of
2007 by and between FULTON COUNTY, GEORGIA, a political subdivision of the
State of Georgia, hereinafter referred to as "COUNTY", and
(name of CONSULTANT authorized) to provide
professional engineering services in Georgia, hereinafter referred to as
"CONSULTANT™:

WITNESSETH

WHEREAS, COUNTY through its Department of Public Works hereinafter referred to as
the “DEPARTMENT” desires to retain a qualified and experienced CONSULTANT to
perform certain services regarding the design of Professional Design Services for
T227 Butner Road Over Camp Creek Bridge Replacement hereinafter, referred to as
the "PROJECT".

WHEREAS, CONSULTANT has represented to COUNTY that it is experienced and has
gualified and local staff available to commit to the PROJECT and COUNTY has relied
upon such representations.

NOW THEREFORE, for and in consideration of the mutual covenants contained herein,
and for other good and valuable consideration, COUNTY and CONSULTANT agree as
follows:

ARTICLE 1. CONTRACT DOCUMENTS

COUNTY hereby engages CONSULTANT, and CONSULTANT hereby agrees, to
perform the services hereinafter set forth in accordance with this Agreement, consisting
of the following contract documents:

i. Contract;

ii. Addenda;
iii. General Conditions;
iv. Scope of Services;
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v. Project Schedule

vi. Project Deliverables;

vii. Key Personnel Listing;
viii. Compensation;

ix. Proposal Forms

X. Contract Compliance Forms;

xi. Insurance and Risk Management Forms;
xii. Project Location Map;

xiii. Final Affidavit;

The foregoing documents constitute the entire Agreement of the parties pertaining to
the Project hereof and is intended as a complete and exclusive statement of promises,
representations, discussions and agreements oral or otherwise that have been made in
connection therewith. No modifications or amendment to this Agreement shall be
binding upon the parties unless the same is in writing, conforms to Fulton County Policy
and Procedure 800-6 governing change orders, is signed by the COUNTY’S and the
CONSULTANT'S duly authorized representatives, and entered upon the meeting
minutes of the Fulton County Board of Commissioners.

If any portion of the Contract Documents shall be in conflict with any other portion, the
various documents comprising the Contract Documents shall govern in the following
order of precedence: 1) the Agreement, 2) any Addenda, 3) the exhibits, and 4) portions
of CONSULTANT'’S proposal that was accepted by the COUNTY and made a part of
the Contract Documents.

The Agreement was approved by the Fulton County Board of Commissioners on [Insert
Board of Commissioners approval date and item number].

ARTICLE 2. SEVERABILITY

If any provision of this Agreement is held to be unenforceable for any reason, the
unenforceability thereof shall not affect the remainder of the Agreement, which shall
remain in full force and effect, and enforceable in accordance with its terms.

ARTICLE 3. DESCRIPTION OF PROJECT:

COUNTY and CONSULTANT agree the Project is to perform

T227-BUTNER ROAD OVER CAMP CREEK BRIDGE REPLACEMENT

This Project is located in South Fulton County on Butner Road over Camp Creek
which is near the intersection of Camp Creek Parkway and Butner Road (see
Section 1X, Exhibit M, entitled Project Location Map). This improvement consists
of replacing the existing bridge with a new wider structure including more lanes to
accommodate the nearby intersection improvements at Camp Creek Parkway. A
“no rise flood condition is required. No significant grade changes to the bridge or
approach are anticipated; however, this shall be determined by the consultant.
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The proposed typical section which will be determined during the conceptual
phase will have provisions for bike lanes and sidewalks as applicable.

Horizontal alignments are to be investigated for impacts to property, wetlands
and construction costs. Other locations including driveways shall be investigated
for sight distance restrictions. Utility coordination is required.

All exhibits referenced in this agreement are incorporated by reference and constitute
an integral part of this Agreement as if they were contained herein.

ARTICLE 4. SCOPE OF WORK

Unless modified in writing by both parties in the manner specified in the agreement,
duties of CONSULTANT shall not be construed to exceed those services specifically set
forth herein. CONSULTANT agrees to provide all services, products, and data and to
perform all tasks described in Exhibit I, Scope of Services.

ARTICLE 5. DELIVERABLES

CONSULTANT shall deliver to COUNTY all reports prepared under the terms of this
Agreement that are specified in Exhibit K, Project Deliverables. CONSULTANT shall
provide to COUNTY all deliverables specified in Exhibit K, Project Deliverables.
Deliverables shall be furnished to COUNTY by CONSULTANT in a media of form that is
acceptable and usable by COUNTY at no additional cost at the end of the project.

ARTICLE 6. SERVICES PROVIDED BY COUNTY

CONSULTANT shall gather from COUNTY all available non-privileged data and
information pertinent to the performance of the services for the Project. Certain services
as described in Exhibit I, Scope of Services, if required, will be performed and furnished
by COUNTY in a timely manner so as not to unduly delay CONSULTANT in the
performance of said obligations. COUNTY shall have the final decision as to what data
and information is pertinent.

COUNTY will appoint in writing a COUNTY authorized representative with respect to
work to be performed under this Agreement until COUNTY gives written notice of the
appointment of a successor. The COUNTY'S authorized representative shall have
complete authority to transmit instructions, receive information, and define COUNTY'S
policies, consistent with COUNTY rules and regulations. CONSULTANT may rely upon
written consents and approvals signed by COUNTY'S authorized representative that are
consistent with COUNTY rules and regulations.

ARTICLE 7. MODIFICATIONS

If during the course of performing the Project, COUNTY and CONSULTANT agree that
it is necessary to make changes in the Project as described herein and referenced
exhibits, such changes will be incorporated by written amendments in the form of
Change Orders to this Agreement. Any such Change Order and/or supplemental
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agreement shall not become effective or binding unless approved by the Board of
Commissioners and entered on the minutes. Such modifications shall conform to the
requirements of Fulton County Policy 800-6, which is incorporated by reference herein.

ARTICLE 8. SCHEDULE OF WORK

CONSULTANT shall not proceed to furnish such services and COUNTY shall not
become obligated to pay for same until a written authorization to proceed (Notice to
Proceed) has been sent to CONSULTANT from COUNTY. The CONSULTANT shall
begin work under this Agreement no later than five (5) days after the effective date of
notice to proceed.

ARTICLE 9. CONTRACT TERM

The term of this AGREEMENT shall commence from the date of Notice to Proceed
issuance and is subject to and funded through Capital Improvements Funds.
Notwithstanding the foregoing, this AGREEMENT shall continue until Fulton County has
received and accepted all deliverables, but in no event shall this AGREEMENT extend
beyond December 31, 2009 unless the same is amended. Time is of the essence in
this AGREEMENT and the CONSULTANT shall perform is responsibilities for the
PROJECT in accordance with Exhibit J - Project Schedule attached hereto and
incorporated by reference herein. The CONSULTANT shall prepare a schedule showing
milestone completion dates within 210 calendar days. The calendar days excludes plan
reviews.

ARTICLE 10. COMPENSATION

Compensation for work performed by CONSULTANT on Project shall be in accordance
with the payment provisions and compensation schedule, attached as Exhibit O,
Compensation.

The total contract amount for the Project shall not exceed [Insert amount approved by
BOC], which is full payment for a complete scope of services.

ARTICLE 11.PERSONNEL AND EQUIPMENT

CONSULTANT shall designate in writing a person(s) to serve as its authorized
representative(s) who shall have sole authority to represent CONSULTANT on all
manners pertaining to this contract.

CONSULTANT represents that it has secured or will secure, at its’ own expense, all
equipment and personnel necessary to complete this Agreement, none of whom shall
be employees of or have any contractual relationship with COUNTY. All of the services
required hereunder will be performed by CONSULTANT under his supervision and all
personnel engaged in the work shall be fully qualified and shall be authorized or
permitted under law to perform such services.
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Written notification shall be immediately provided to COUNTY upon change or
severance of any of the authorized representative(s), listed key personnel or
subcontractor performing services on this Project by CONSULTANT. No changes or
substitutions shall be permitted in CONSULTANT'’S key personnel or subcontractor as
set forth herein without the prior written approval of the COUNTY. Requests for changes
in key personnel or subcontractors will not be unreasonably withheld by COUNTY.

ARTICLE 12. SUSPENSION OF WORK

Suspension Notice: The COUNTY may by written notice to the CONSULTANT,
suspend at any time the performance of all or any portion of the services to be
performed under this Agreement. Upon receipt of a suspension notice, the
CONSULTANT must, unless the notice requires otherwise:

1) Immediately discontinue suspended services on the date and to the extent
specified in the notice;

2) Place no further orders or subcontracts for material, services or facilities with
respect to suspended services, other than to the extent required in the notice;
and

3) Take any other reasonable steps to minimize costs associated with the
suspension.

Notice to Resume: Upon receipt of notice to resume suspended services, the
CONSULTANT will immediately resume performance under this Agreement as required
in the notice.

ARTICLE 13. DISPUTES

Except as otherwise provided in this Agreement, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided
by the Fulton County Board of Tax Assessors designated representative. The
representative shall reduce the decision to writing and mail or otherwise furnish a copy
thereof to the CONSULTANT. The CONSULTANT shall have 30 days from date the
decision is sent to appeal the decision to the COUNTY Manager or his designee by
mailing or otherwise furnishing to the COUNTY Manager or designee, copy of the
written appeal. The decision of the COUNTY Manager or his designee for the
determination of such appeal shall be final and conclusive. This condition shall not be
pleaded in any suit involving a question of fact arising under this Agreement, unless the
same is fraudulent, or capricious, or arbitrary, or so grossly erroneous as necessarily to
imply bad faith, or is not supported by substantial evidence. In connection with any
appeal proceeding under this clause, CONSULTANT shall be afforded an opportunity to
be heard and to offer evidence in support of an appeal. Pending any final decision of a
dispute hereunder, CONSULTANT shall proceed diligently with performance of the
Agreement and in accordance with the decision of the [Insert User Department
Representative for project]
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ARTICLE 14. TERMINATION OF AGREEMENT FOR CAUSE

COUNTY may terminate work under this Agreement in the event CONSULTANT
fails to perform in accordance with the provisions of the Agreement. If COUNTY
seeks to terminate this Agreement, COUNTY is required to give thirty (30) days
prior written notice to CONSULTANT.

Notice of termination shall be delivered by certified mail with receipt for delivery
returned to the sender.

TIME IS OF THE ESSENCE and if the CONSULTANT refuses or fails to perform
the work as specified in Exhibit I, Scope of Services and maintain the scheduled
level of effort as proposed, or any separable part thereof, with such diligence as
will insure completion of the work within the specified time period, or any
extension or tolling there of, or fails to_complete said work within such time. The
COUNTY may exercise any remedy available under law or this Agreement.
Failure to maintain the scheduled level of effort as proposed or deviation from the
aforesaid proposal without prior approval of COUNTY shall constitute cause for
termination

The COUNTY may, by written notice to CONSULTANT, terminate
CONSULTANT right to proceed with the Project or such part of the Project as to
which there has been delay. In such event, the COUNTY may take over the
work and perform the same to completion, by contract or otherwise, and
CONSULTANT shall be required to provide all copies of finished or unfinished
documents prepared by CONSULTANT under this Agreement to the COUNTY
as stated in Exhibit K, “Project Deliverables”.

CONSULTANT shall be entitled to receive compensation for any satisfactory
work completed on such documents as reasonably determined by the COUNTY.

Whether or not the CONSULTANT'’S right to proceed with the work has been
terminated, the CONSULTANT shall be liable for any damage to the COUNTY
resulting from the CONSULTANT'S refusal or failure to complete the work within
the specified time period, and said damages shall include, but not be limited to,
any additional costs associated with the COUNTY obtaining the services of
another CONSULTANT to complete the project.

ARTICLE 15. TERMINATION FOR CONVENIENCE OF COUNTY

Notwithstanding any other provisions, the COUNTY may terminate this Agreement for
its convenience at any time by a written notice to CONSULTANT. If the Agreement is
terminated for convenience by the COUNTY, as provided in this article, CONSULTANT
will be paid compensation for those services actually performed. Partially completed
tasks will be compensated for based on a signed statement of completion to be
submitted by CONSULTANT which shall itemize each task element and briefly state
what work has been completed and what work remains to be done.
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ARTICLE 16. WAIVER OF BREACH

The waiver by either party of a breach or violation of any provision of this Agreement,
shall not operate or be construed to be, a waiver of any subsequent breach or violation
of the same or other provision thereof.

ARTICLE 17. INDEPENDENT CONTRACTOR

CONSULTANT shall perform the services under this Agreement as an independent
contractor and nothing contained herein shall be construed to be inconsistent with such
relationship or status. Nothing in this Agreement shall be interpreted or construed to
constitute CONSULTANT or any of its agents or employees to be the agent, employee
or representative of COUNTY.

ARTICLE 18. PROFESSIONAL RESPONSIBILITY

CONSULTANT represents that it has, or will secure at its own expenses, all personnel
appropriate to perform all work to be completed under this Agreement;

All the services required hereunder will be performed by CONSULTANT or under the
direct supervision of CONSULTANT. All personnel engaged in the Project by
CONSULTANT shall be fully qualified and shall be authorized or permitted under
applicable State and local law to perform such services.

None of the work or services covered by this Agreement shall be transferred, assigned,
or subcontracted by CONSULTANT without the prior written consent of the COUNTY.

ARTICLE 19. COOPERATION WITH OTHER CONSULTANTS

CONSULTANT will undertake the Project in cooperation with and in coordination with
other studies, projects or related work performed for, with or by COUNTY’S employees,
appointed committee(s) or other CONSULTANTS. CONSULTANT shall fully cooperate
with such other related CONSULTANTS and COUNTY employees or appointed
committees. CONSULTANT shall provide within his schedule of work, time and effort to
coordinate with other CONSULTANTS under contract with COUNTY. CONSULTANT
shall not commit or permit any act, which will interfere with the performance of work by
any other CONSULTANT or by COUNTY employees. CONSULTANT shall not be liable
or responsible for the delays of third parties not under its control nor affiliated with the
CONSULTANT in any manner.

ARTICLE 20. ACCURACY OF WORK

CONSULTANT shall be responsible for the accuracy of his work and shall promptly
correct its errors and omissions without additional compensation. Acceptance of the
work by the COUNTY will not relieve CONSULTANT of the responsibility of subsequent
corrections of any errors and the clarification of any ambiguities. CONSULTANT shall
prepare any plans, report, fieldwork, or data required by COUNTY to correct its errors or
omissions. The above consultation, clarification or correction shall be made without
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added compensation to CONSULTANT. CONSULTANT shall give immediate attention
to these changes so there will be a minimum of delay to others.
ARTICLE 21. REVIEW OF WORK

Authorized representatives of COUNTY may at all reasonable times review and inspect
Project activities and data collected under this Agreement and amendments thereto. All
reports, drawings, studies, specifications, estimates, maps and computations prepared
by or for CONSULTANT, shall be available to authorized representatives of COUNTY
for inspection and review at all reasonable times in the main office of COUNTY.
Acceptance shall not relieve CONSULTANT of its professional obligation to correct, at
its expense, any of its errors in work. COUNTY may request at any time and
CONSULTANT shall produce progress prints or copies of any work as performed under
this Agreement. Refusal by CONSULTANT to submit progress reports and/or plans
shall be cause for COUNTY, without any liability thereof, to withhold payment to
CONSULTANT until CONSULTANT complies with COUNTY'S request in this regard.
COUNTY’'S review recommendations shall be incorporated into the plans by
CONSULTANT.
ARTICLE 22. INDEMNIFICATION

The CONSULTANT shall indemnify, defend and hold harmless the COUNTY, its
officers, agents, employees and successors and assigns from and against any and all
liability, loss, damages, claims, suits, liens, and judgments including attorneys fees, of
whatever nature, including claims for contributions and/or indemnification, for injuries to
or death or any person or persons, or damage to property or other rights of any person
or persons caused by (1) any failure by the CONSULTANT to perform its obligations
under this Agreement; (2) the negligent, intentional or willful misconduct of the
CONSULTANT or any of its officers, directors, employees, representatives, agents or
Subcontractors in connection with this Agreement; (3) CONSULTANT fault; or (4) the
performance or nonperformance of the CONSULTANT obligations under this
Agreement. The CONSULTANT shall also indemnify the COUNTY to the extent
provided elsewhere in this Agreement. To the extent there is a determination that
CONSULTANT has acted as an agent of the COUNTY, the CONSULTANT is
specifically excluded from the term “agent” mentioned in the previous sentence, such
that CONSULTANT will be required to comply with the requirements of this Article.
CONSULTANT obligation to protect, defend, indemnify, and hold harmless, as set forth
hereinabove, shall also included but not limited to any matter arising out of any actual or
alleged infringement of any patent, trademark, copyright, or service mark, or any actual
or alleged unfair competition disparagement of produce or service, or other business
tort of any type whatsoever, or any actual or alleged violation of trade regulations.
CONSULTANT shall not indemnify or hold harmless the COUNTY for the sole acts or
omissions of employees or officers of the COUNTY. CONSULTANT further agrees to
protect, defend, indemnify and hold harmless COUNTY, its officers, agents and
employees from and against any and all claims or liability for compensation under the
Worker's Compensation Act arising out of injuries sustained by any employees of
CONSULTANT. These CONSULTANT indemnities shall not be limited by reason of the
listing of any insurance coverage.

Page 91 of 105



Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

These indemnity provisions are for the protection of the COUNTY indemnities only and
shall not establish, of themselves, any liability to third parties. The provisions of this
article shall survive termination of this Agreement.

ARTICLE 23. CONFIDENTIALITY

CONSULTANT agrees that its conclusions and any reports are for the confidential
information of COUNTY and that it will not disclose its conclusions in whole or in part to
any persons whatsoever, other than to submit its written documentation to COUNTY,
and will only discuss the same with it or its authorized representatives, except as
required under this Agreement to provide information to the public. Upon completion of
this Agreement term, all documents, reports, maps, data and studies prepared by
CONSULTANT pursuant thereto and any equipment paid for by COUNTY as a result of
this Agreement, shall become the property of COUNTY and be delivered to the [Insert
User Department Representative for project]

Articles, papers, bulletins, reports, or other materials reporting the plans, progress,
analyses, or results and findings of the work conducted under this Agreement shall not
be presented publicly or published without prior approval in writing of COUNTY.

It is further agreed that if any information concerning the Project, its conduct results, or
data gathered or processed should be released by CONSULTANT without prior
approval from COUNTY, the release of the same shall constitute grounds for
termination of this Agreement without indemnity to CONSULTANT, but should any such
information be released by COUNTY or by CONSULTANT with such prior written
approval, the same shall be regarded as Public information and no longer subject to the
restrictions of this Agreement.

ARTICLE 24. OWNERSHIP OF INTELLECTUAL PROPERTY AND INFORMATION

CONSULTANT agrees that Fulton County is the sole owner of all information, data, and
materials that are developed or prepared subject to this Agreement. CONSULTANT or
any subcontractor is not allowed to use or sell any information subject to this contract
for educational, publication, profit, research or any other purpose without the written and
authorized consent of the [Insert User Department Representative for project]. All
electronic files used in connection to this Agreement, which are by definition, any
custom software files used in connection to this Agreement, (collectively, the
“Software”), shall be turned over to the COUNTY for its use after termination hereof and
CONSULTANT shall have no interest of any kind in such electronic files. Any required
licenses and fees for the Software or other required materials shall be purchased and/or
paid for by CONSULTANT and registered in the name of the [Insert User Department
Representative for_project] , if possible. The Software as defined hereunder,
specifically excludes all software, documentation, information, and materials in which
CONSULTANT has pre-existing proprietary rights and/or has otherwise been licensed
to CONSULTANT prior to this Agreement, and any upgrades, updates, modifications or
enhancements thereto. CONSULTANT agrees to provide at no cost to COUNTY any
upgrades to any software used in connection with this Agreement which may be
subsequently developed or upgraded for a period of three (3) years from the date of
completion of the work under the Agreement, except in the case of commercial
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Software licensed to the COUNTY or [Insert User Department Representative for
project]. Any information developed for use in connection with this Agreement may be
released as public domain information by the COUNTY at its sole discretion.

ARTICLE 25. COVENANT AGAINST CONTINGENT FEES

CONSULTANT warrants that no person or selling agency has been employed or
retained to solicit or secure this Agreement upon an agreement or understanding for a
commission, percentage, brokerage or contingent fee, excepting bona fide employees
maintained by CONSULTANT for the purpose of securing business and that
CONSULTANT has not received any non-COUNTY fee related to this Agreement
without the prior written consent of COUNTY. For breach or violation of this warranty,
COUNTY shall have the right to annul this Agreement without liability or at its discretion
to deduct from the Contract Price or consideration the full amount of such commission,
percentage, brokerage or contingent fee.

ARTICLE 26. INSURANCE

CONSULTANT agrees to obtain and maintain during the entire term of this Agreement,
all of the insurance required as specified in the Agreement documents, Exhibit P,
Insurance and Risk Management Forms, with the COUNTY as an additional insured
and shall furnish the COUNTY a Certificate of Insurance showing the required
coverage. The cancellation of any policy of insurance required by this Agreement shall
meet the requirements of notice under the laws of the State of Georgia as presently set
forth in the Georgia Code.

ARTICLE 27. PROHIBITED INTEREST

Section 27.01 Conflict of interest:

CONSULTANT agrees that it presently has no interest and shall acquire no interest
direct or indirect that would conflict in any manner or degree with the performance of its
service hereunder. CONSULTANT further agrees that, in the performance of the
Agreement, no person having any such interest shall be employed.

Section 27.02 Interest of Public Officials:

No member, officer or employee of COUNTY during his tenure shall have any interest,
direct or indirect, in this Agreement or the proceeds thereof.

ARTICLE 28.SUBCONTRACTING

CONSULTANT shall not subcontract any part of the work covered by this Agreement or
permit subcontracted work to be further subcontracted without prior written approval of
COUNTY.
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ARTICLE 29. ASSIGNABILITY

CONSULTANT shall not assign or subcontract this Agreement or any portion thereof
without the prior expressed written consent of COUNTY. Any attempted assignment or
subcontracting by CONSULTANT without the prior expressed written consent of
COUNTY shall at COUNTY'S sole option terminate this Agreement without any notice
to CONSULTANT of such termination. CONSULTANT binds itself, its successors,
assigns, and legal representatives of such other party in respect to all covenants,
agreements and obligations contained herein.

ARTICLE 30. ANTI-KICKBACK CLAUSE

Salaries of engineers, surveyors, draftsmen, clerical and technicians performing work
under this Agreement shall be paid unconditionally and not less often than once a
month without deduction or rebate on any account except only such payroll deductions
as are mandatory by law. CONSULTANT hereby promises to comply with all applicable
"Anti-Kickback" Laws, and shall insert appropriate provisions in all subcontracts
covering work under this Agreement.

ARTICLE 31. AUDITS AND INSPECTORS

At any time during normal business hours and as often as COUNTY may deem
necessary, CONSULTANT shall make available to COUNTY and/or representatives of
the COUNTY for examination all of its records with respect to all matters covered by this
Agreement.

It shall also permit COUNTY and/or representative of the COUNTY to audit, examine
and make copies, excerpts or transcripts from such records of personnel, conditions of
employment and other data relating to all matters covered by this Agreement.
CONSULTANT records of personnel, conditions of employment, and financial
statements (hereinafter "Information”) constitute trade secrets and are considered
confidential and proprietary by CONSULTANT. To the extent COUNTY audits or
examines such Information related to this Agreement, COUNTY shall not disclose or
otherwise make available to third parties any such Information without CONSULTANT
prior written consent unless required to do so by a court order. Nothing in this
Agreement shall be construed as granting COUNTY any right to make copies, excerpts
or transcripts of such information outside the area covered by this Agreement without
the prior written consent of CONSULTANT. CONSULTANT shall maintain all books,
documents, papers, accounting records and other evidence pertaining to costs incurred
on the Project and used in support of its proposal and shall make such material
available at all reasonable times during the period of the Agreement and for three years
from the date of final payment under the Agreement, for inspection by COUNTY or any
reviewing agencies and copies thereof shall be furnished upon request and at no
additional cost to COUNTY. CONSULTANT agrees that the provisions of this Article
shall be included in any Agreements it may make with any subcontractor, assignee or
transferee.
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ARTICLE 32. ACCOUNTING SYSTEM

CONSULTANT shall have an accounting system, which is established, and maintaining
in accordance with generally accepted accounting principles. CONSULTANT must
account for cost in a manner consistent with generally accepted accounting procedures,
as approved by Fulton County.

ARTICLE 33. VERBAL AGREEMENT

No verbal agreement or conversation with any officer, agent or employee of COUNTY
either before, during or after the execution of this Agreement, shall affect or modify any
of the terms of obligations herein contained, nor shall such verbal agreement or
conversation entitte CONSULTANT to any additional payment whatsoever under the
terms of this Agreement. All changes to this shall be in writing and the form of a change
order in supplemental agreement, approved by the COUNTY, and entered on the
Minutes of the Board of Commissioners.

ARTICLE 34. NOTICES

All notices shall be in writing and delivered in person or transmitted by certified mail,
postage prepaid.

Notice to COUNTY, shall be addressed as follows:

Angela Parker, Director

Fulton County Department of Public Works
141 Pryor Street, Suite 6066

Atlanta, Georgia 30303

Telephone: 404-730-8102

Facsimile: 404-730-6325

Attention:  Antonio Valenzuela

With a copy to:

Fulton County Department of Purchasing and Contract Compliance
Purchasing Director

130 Peachtree Street, Suite 1168

Atlanta, Georgia 30303

Telephone: (404) 730-5800

Facsimile: (404) 893-6273

Attention: Jerome Noble

Notices to CONSULTANT shall be addressed as follows:

[Insert Consultant Representative for project]
[Insert Consultant Address]

Telephone:

Facsimile:
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Attention: [Insert Consultant Representative for project]

ARTICLE 35.JURISDICTION

This Agreement shall be administered and interpreted under the laws of the State of
Georgia. Jurisdiction of litigation arising from this Agreement shall be in that state. If any
part of this Agreement is found to be in conflict with applicable laws, such part shall be
inoperative, null and void insofar as it is in conflict with said laws, but the remainder of
this Agreement shall be in full force and effect.

Whenever reference is made in the Agreement to standards or codes in accordance
with which work is to be performed, the edition or revision of the standards or codes
current on the effective date of this Agreement shall apply, unless otherwise expressly
stated.

ARTICLE 36.EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this Agreement, CONSULTANT agrees as follows:

Section 37.01 CONSULTANT will not discriminate against any employee or applicant
for employment because of race, creed, color, sex or national origin;

Section 37.02 CONSULTANT will, in all solicitations or advertisements for employees
placed by, or on behalf of, CONSULTANT state that all qualified applicants, will receive
consideration for employment without regard to race, creed, color, sex or national origin;

Section 37.03 CONSULTANT will cause the foregoing provisions to be inserted in all
subcontracts for any work covered by the Agreement so that such provision will be
binding upon each subcontractor, provided that the foregoing provisions shall not apply
to contracts or subcontracts for standard commercial supplies or raw materials.

ARTICLE 37.FORCE MAJEURE

Neither COUNTY nor CONSULTANT shall be deemed in violation of this Agreement if
either is prevented from performing its obligations hereunder for any reason beyond its
control, including but not limited to acts of God, civil or military authority, act of public
enemy, accidents, fires, explosions, earthquakes, floods or catastrophic failures of
public transportation, provided however, that nothing herein shall relieve or be
construed to relieve CONSULTANT from performing its obligations hereunder in the
event of riots, rebellions or legal strikes.

ARTICLE 38.OPEN RECORDS ACT

The Georgia Open Records Act, O.C.G.A. Section 50-18-70 et seq., applies to this
Agreement. The CONSULTANT acknowledges that any documents or computerized
data provided to the COUNTY by the CONSULTANT may be subject to release to the
public. The CONSULTANT also acknowledges that documents and computerized data
created or held by the CONSULTANT in relation to the Agreement may be subject to
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release to the public, to include documents turned over to the COUNTY. The
CONSULTANT shall cooperate with and provide assistance to the COUNTY in rapidly
responding to Open Records Act requests. The CONSULTANT shall notify the
COUNTY of any Open Records Act requests no later than 24 hours following receipt of
any such requests by the CONSULTANT. The CONSULTANT shall promptly comply
with the instructions or requests of the COUNTY in relation to responding to Open
Records Act requests.

ARTICLE 39.CONSULTANT COMPLIANCE WITH ALL ASSURANCES OR
PROMISES MADE IN RESPONSE TO PROCUREMENT

Where the procurement documents do not place a degree or level of service relating to
the scope of work, M/FBE participation, or any other matter relating to the services
being procured, should any CONSULTANT submit a response to the COUNTY
promising to provide a certain level of service for the scope of work, M/FBE
participation, or any other matter, including where such promises or assurances are
greater than what is required by the procurement documents, and should this response
containing these promises or assurances be accepted by the COUNTY and made a part
of the Contract Documents, then the degree or level of service promised relating to the
scope of work, M/FBE participation, or other matter shall be considered to be a material
part of the Agreement between the CONSULTANT and the COUNTY, such that the
CONSULTANT failure to provide the agreed upon degree or level of service or
participation shall be a material breach of the Agreement giving the COUNTY just cause
to terminate the Agreement for cause, pursuant to ARTICLE 14 of the Agreement.

ARTICLE 40.INVOICING AND PAYMENT

CONSULTANT shall submit monthly invoices for work performed during the previous
calendar month, in a form acceptable to the COUNTY and accompanied by all support
documentation requested by the COUNTY, for payment and for services that were
completed during the preceding phase. The COUNTY shall review for approval of said
invoices. The COUNTY shall have the right not to pay any invoice or part thereof if not
properly supported, or if the costs requested or a part thereof, as determined by the
COUNTY, are reasonably in excess of the actual stage of completion.

Time of Payment: Invoices for payment shall be submitted to COUNTY by the first
(1st) calendar day of the month to facilitate processing for payment in that same month.
Invoices received after the first (1st) calendar day of the month may not be paid until the
last day of the following month. The COUNTY shall make payments to CONSULTANT
by U.S. mail approximately thirty (30) days after receipt of a proper invoice. Parties
hereto expressly agree that the above contract term shall supersede the rates of
interest, payment periods, and contract and subcontract terms provided for under the
Georgia Prompt Pay Act, O.C.G.A. 13-11-1 et seq., pursuant to 13-11-7(b), and the
rates of interest, payment periods, and contract and subcontract terms provided for
under the Prompt Pay Act shall have no application to this Agreement; parties further
agree that the COUNTY shall not be liable for any interest or penalty arising from late
payments.
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Submittal of Invoices: CONSULTANT shall submit all invoices in original and one (1)
copy to:

Fulton Transportation Constructors

141 Pryor Street, Suite 6066

Atlanta, Georgia 30303

Telephone: 404-335-2500

Facsimile: 404-335-2505

Attention: Rich Boullain, Program Director

CONSULTANT cumulative invoices shall not exceed the total not-to-exceed fee
established for this Agreement.

Optional: [A narrative of one (1) page only, listing the scope of services billed for shall
accompany each invoice.]

County’s Right to Withhold Payments: The COUNTY may withhold payments for
services that involve disputed costs, involve disputed audits, or are otherwise performed
in an inadequate fashion. Payments withheld by the COUNTY will be released and paid
to the CONSULTANT when the services are subsequently performed adequately and
on a timely basis, the causes for disputes are reconciled or any other remedies or
actions stipulated by the COUNTY are satisfied. The COUNTY shall promptly pay any
undisputed items contained in such invoices.

Payment of Sub-consultants/Suppliers: The CONSULTANT must certify in writing
that all sub-consultants of the CONSULTANT and suppliers have been promptly paid for
work and materials and previous progress payments received. In the event the prime
CONSULTANT is unable to pay sub-consultants or suppliers until it has received a
progress payment from Fulton County, the prime CONSULTANT shall pay all sub-
CONSULTANTS or supplier funds due from said progress payments within forty-eight
(48) hours of receipt of payment from Fulton County an in no event later than fifteen
days as provided for by State Law.

Acceptance of Payments by Consultant; Release. The acceptance by the
CONSULTANT of any payment for services under this Agreement will, in each instance,
operate as, and be a release to the COUNTY from, all claim and liability to the
CONSULTANT for work performed or furnished for or relating to the service for which
payment was accepted, unless the CONSULTANT within five (5) days of its receipt of a
payment, advises the COUNTY in writing of a specific claim it contends is not released
by that payment.

ARTICLE 41.NON-APPROPRIATION

This Agreement states the total obligation of the COUNTY to the CONSULTANT for the
calendar year of execution. Notwithstanding anything contained in this Agreement, the
obligation of the COUNTY to make payments provided under this Agreement shall be
subject to annual appropriations of funds thereof by the governing body of the COUNTY
and such obligation shall not constitute a pledge of the full faith and credit of the
COUNTY within the meaning of any constitutional debt limitation. The Director of
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Finance shall deliver written notice to the CONSULTANT in the event the COUNTY
does not intend to budget funds for the succeeding Contract year.

Notwithstanding anything contained in this Agreement, if sufficient funds have not been
appropriated to support continuation of this Agreement for an additional calendar year
or an additional term of the Agreement, this Agreement shall terminate absolutely and
without further obligation on the part of the COUNTY at the close of the calendar year of
its execution and at the close of each succeeding calendar year of which it may be
renewed, unless a shorter termination period is provided or the COUNTY suspends
performance pending the appropriation of funds.

ARTICLE 42.WAGE CLAUSE

CONSULTANT shall agree that in the performance of this Agreement the
CONSULTANT will comply with all lawful agreements, if any, which the CONSULTANT
had made with any association, union, or other entity, with respect to wages, salaries,
and working conditions, so as not to cause inconvenience, picketing, or work stoppage.
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IN WITNESS THEREOF, the Parties hereto have caused this Contract to be executed
by their duly authorized representatives as attested and witnessed and their corporate
seals to be hereunto affixed as of the day and year date first above written.

OWNER:

FULTON COUNTY, GEORGIA

CONSULTANT:

[Insert Consultant Company
Name & Title]

John Eaves, Chairman
Board of Commissioners

ATTEST:

ATTEST:

Mark Massey
Clerk to the Commission (Seal)

Secretary/
Assistant Secretary

(Affix Corporate Seal)

APPROVED AS TO FORM:

Office of the COUNTY Attorney

APPROVED AS TO CONTENT:

Angela Parker, Director
Department of Public Works
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ADDENDA

Instructions for Users: Acknowledgement(s) of any addenda should be inserted behind
this cover sheet.
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EXHIBIT O - COMPENSATION
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EXHIBIT P - PROPOSAL FORMS
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EXHIBIT Q - CONTRACT COMPLIANCE FORMS

Page 104 of 105



Request For Proposal No. 07RFP54852K-DJ
Engineering Consultant Services For:
T227- Butner Road Over Camp Creek Bridge Replacement

EXHIBIT R - INSURANCE AND RISK MANAGEMENT FORMS
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